DATE 08/ 13/ 02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 1
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED ETTI NG DATE: 08/ 13/02

PROPOSAL: 20020813001 *x*x% UNDER FURTHER REVI EW *****

STATE PROJECT(S): 1001-03-80 LOCATI ON 53/ ROCK COUNTY
1001- 03-82 CRANSTON RD BRI DGE & APPS
1001- 03-83 I 39, 90
ROCK COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813002

STATE PRQJECT(S): 1690- 00- 72

1690- 04- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAGE: 6

LETTI NG DATE: 08/13/02

20372

20401
20406
20411
20416
20419
20420
20501
20620

21001
21112

21131
21302

21303

30404
30406
30409
30426
41103
41106
41509
41519

RNO 1 MATHY CONSTRUCTI ON COVPANY
R NO 2 ROCK ROAD COVPANI ES, | NC
R NO 3: THE KRAEMER CO, LLC

| TEM DESCRI PTI ON UNI'T
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG CLD STRUCTURE, STATIO LS
784+57

REMOVI NG CLD STRUCTURE, STATIO LS
785+65

REMOVI NG PAVEMENT S. Y
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG | NLETS EACH

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M
COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, CUL
C-23-63

STRUCTURE BACKFI LL cCY
PREP OF FOUNDATI ON FOR CONC PV LS
1690- 00- 72

PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SH NG ROADWAY, PROQIECT LS
1690- 00- 72

FI NI SH NG ROADWAY, PROQIECT LS
1690- 04- 60

CRUSHED AGGREGATE BASE COURSE TON
CRUSHED AGGREGATE BASE COURSE, TON
SHAPI NG SHOULDERS STA
BREAKER RUN STONE TON
ASPHALTI C SURFACE, DETOURS TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1 NCH S. Y

H E. S. CONCRETE PAVEMENT, 9-IN S.Y

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
25. 000 200. 000
1. 000 750. 000
1. 000 7000. 000
42000. 000 1. 500
320. 000 4. 000
207. 000 1. 600
19. 000 200. 000
650. 000 6. 000
139500. 000 0. 700
18670. 000 5. 000
1. 000 1000. 000
325. 000 16. 000
1. 000 25000. 000
152. 000 5. 000
1. 000 5000. 000
1. 000 5000. 000
21625. 000 7.170
70. 000 20. 000
748. 000 5. 000
1756. 000 7.000
730. 000 36. 070
510. 000 36. 070
49500. 000 19. 570
1070. 000 20. 600

LOCATI ON 23/ GREEN COUNTY
MONRCE - MONTI CELLO
STH 69
GREEN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
5000. 00 200. 000 5000. 00
750. 00 4000. 000 4000. 00
7000. 00 750. 000 750. 00
63000. 00 1. 500 63000. 00
1280. 00 4. 000 1280. 00
331. 20 1. 600 331. 20
3800. 00 200. 000 3800. 00
3900. 00 7.560 4914. 00
97650. 00 0. 580 80910. 00
93350. 00 5. 000 93350. 00
1000. 00 1000. 000 1000. 00
5200. 00 16. 000 5200. 00
25000. 00 25000. 000 25000. 00
760. 00 47.500 7220. 00
5000. 00 5000. 000 5000. 00
5000. 00 2800. 000 2800. 00
155051. 25 6. 500 140562. 50
1400. 00 15. 000 1050. 00
3740. 00 4.300 3216. 40
12292. 00 8. 800 15452. 80
26331. 10 34. 000 24820. 00
18395. 70 38. 500 19635. 00
968715. 00 19. 570 968715. 00
22042. 00 20. 600 22042. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 5000. 00
4000. 000 4000. 00
750. 000 750. 00
2.400 100800. 00
5. 000 1600. 00
1. 600 331. 20
200. 000 3800. 00
7.500 4875. 00
0. 580 80910. 00
3. 500 65345. 00
8000. 000 8000. 00
15. 000 4875. 00
25000. 000 25000. 00
5. 000 760. 00
2500. 000 2500. 00
2500. 000 2500. 00
7.430 160673. 75
25. 000 1750. 00
5. 000 3740. 00
7.750 13609. 00
37.830 27615. 90
37.830 19293. 30
19.720 976140. 00
20. 750 22202. 50



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813002

| TEM
NUMBER

61803

61910
62001
62003
62202

| TEM DESCRI PTI ON

PAVEMENT TI ES

DOVEL BARS

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF.

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS Ill, 30-IN
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CLEANI NG CULVERT PI PES
RCCP, CL IIl, 21-INCH
RCCP, CL 111, 30-1NCH

RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 21-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP HORZ ELLIP, CL HE-II1, 24
RCCP HORZ ELLI P, ENDWALLS, 24X
SALVAGED CULVERT PI PE, 18-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SAFETY | SLANDS

Rl PRAP

REI NF CONC PIPE, CLASS 111, SS
I NLETS, TYPE 3

I NLET COVERS, TYPE H

I NLET COVERS, TYPE HM

STEEL PLATE BEAM GUARD, CLASS
ADJUSTI NG STEEL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
1690-00-72

MAI NT AND REPAI R OF HAUL ROADS
1690- 04- 60

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C SHOULDER RUMBLE STRI

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS
S

L

S. F.
S. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
27.000 9. 000 243. 00 9. 000
106. 000 10. 000 1060. 00 10. 000
7.000 1000. 000 7000. 00 1000. 000
86. 000 350. 000 30100. 00 350. 000
11980. 000 0. 550 6589. 00 0. 550
16. 000 36. 000 576. 00 36. 000
45. 000 22.000 990. 00 22.000
160. 000 36. 000 5760. 00 36. 000
2. 000 125. 000 250. 00 125. 000
8. 000 250. 000 2000. 00 250. 000
3. 000 150. 000 450. 00 150. 000
78. 000 41. 500 3237.00 41. 500
136. 000 55. 000 7480. 00 55. 000
6. 000 450. 000 2700. 00 450. 000
2. 000 525. 000 1050. 00 525. 000
2.000 575. 000 1150. 00 575. 000
4.000 700. 000 2800. 00 700. 000
310. 000 59. 500 18445. 00 59. 500
4.000 725. 000 2900. 00 725. 000
16. 000 15. 000 240. 00 15. 000
2575. 000 7.850 20213.75 7.850
178. 000 9. 850 1753. 30 9. 850
1910. 000 4.420 8442. 20 4.420
14. 000 45. 000 630. 00 53. 660
699. 000 41. 250 28833. 75 41. 250
18. 000 600. 000 10800. 00 600. 000
6. 000 300. 000 1800. 00 300. 000
12. 000 300. 000 3600. 00 300. 000
150. 000 12. 400 1860. 00 12. 400
4040. 000 5.410 21856. 40 5.410
31. 000 1690. 000 52390. 00 1690. 000
1. 000 1. 000 1.00 1. 000
1. 000 1. 000 1.00 1. 000
1. 000 9750. 000 9750. 00 850. 000
1005. 000 4.420 4442.10 4.420
935. 000 4.420 4132.70 4.420
3262. 000 1. 250 4077. 50 1. 060

850.
4442.
4132.
3457.

PAGE:

LETTI NG DATE: 08/13/02

Bl DDER NO 3

UNI'T
Bl D PRI CE

1400.
300.

25.
22.

125.
250.
150.

100.

51500.
. 260
. 260
. 250

. 000
. 500
. 000
. 000
. 870
. 620
. 160
. 000
. 250
. 000
. 000
. 000
. 400
. 410
1690.

100.

000
000

000

000

100.

51500.
4281.
3983.
4077.



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813002

| TEM
NUMBER

64303

64313
64318
64321
64323
64326
64329
64333
64505
64507
64601
64602
64618
64636

ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT
WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
POLYETHYLENE SHEETI NG

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 20
WATERI NG SODDED AREAS

ERCSI ON CONTRCL SCOD

FI ELD LABORATCRY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT

1690- 00-72

TRAFFI C CONTROL, PRQIECT
1690- 04- 60

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
LOCATI NG NO- PASSI NG ZONES

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH

rr—rmwm

LY.
LY.
. F.
. F.
. F.

<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1810. 000 25. 000
19100. 000 1. 000
125. 000 12. 000
3170. 000 1. 250
5210. 000 0. 110
2450. 000 0. 840
2450. 000 0. 950
2450. 000 0. 090
4.000 200. 000
3. 000 200. 000
100. 000 1.020
100. 000 0. 680
1000. 000 3. 000
18. 000 36. 510
95. 000 4. 000
95. 000 6. 000
9. 000 26. 640
107. 000 4.430
210. 000 9. 550
3100. 000 2.590
1. 000 3500. 000
1. 000 6000. 000
1. 000 3500. 000
1. 000 2000. 000
7820. 000 0. 300
4805. 000 0. 700
8686. 000 0. 100
3245. 000 0. 150
8109. 000 0. 650
27.000 20. 000
27.000 10. 000
72.000 5. 000
160. 000 5. 000
235300. 000 0. 040
158285. 000 0. 150
1075. 000 0. 500
7.650 100. 000

DI VI SI ON OF H GHWAYS

239.

474.
2005.
8029.
3500.
6000.
3500.

2000.

2346.
3363.
868.
486.
5270.
540.
270.
360.
800.
9412.
23742.
537.
765.

Bl DDER NO 2

UNI'T
Bl D PRI CE

2000.

=N

=
o

COCOLOWRPROOOO0O0O0O

. 020
. 680
. 000
. 510
. 000
. 000
. 640
. 430
. 550
. 590
3000.
3000.
3500.

000
000
000

000

. 300

700
100
150
650
000
000
750
000
040
170
500
000

239.

474,
2005.
8029.
3000.
3000.
3500.

2000.

2346.
3363.
868.
486.
5270.
540.
270.
126.
480.
9412.
26908.
537.
765.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

3000.
5000.
5900.

5900.

N

=
o

COCOCOWWAPOOOOO

. 640
. 430
. 550
. 590
000
000
000

000

. 600
750
100
150
750
000
000
000
000
040
170
500
. 000

LETTI NG DATE: 08/13/02

239.

474.
2005.
8029.
3000.
5000.
5900.

5900.

4692.
3603.
868.
486.
6081.
567.
108.
216.
480.
9412.
26908.
537.
765.



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813002

| TEM
NUMBER

90004

90004

90004

90005

90005

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
REMOVI NG PAVEMENT MARKI NGS L. F. 1640. 000 0. 640
PVMI' MRKNG, STOP LINE, 18-1NCH L. F. 155. 000 3. 000
PAVEMENT MARKI NG, CURB, EPOXY L.F. 945. 000 2.000
PAVEMENT MARKI NG, | SLAND NOSE, EACH 18. 000 60. 000
PAVEMENT MARKI NG, DI AGONAL, 18 L.F. 320. 000 3. 900
TEMPORARY PAVEMENT MARKI NG 4- L. F. 17200. 000 0. 200
TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 7260. 000 0.790
CONSTRUCTI ON STAKI NG, STORM SE EACH 24.000 75. 000
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 6045. 000 0. 400
CONSTRUCTI ON STAKI NG CABC L. F. 580. 000 1. 500
CONSTRUCTI ON STAKI NG, CURB, &UJ L.F. 730. 000 1.500
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 9. 000 150. 000
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 650. 000
C-23-63
CONSTRUCTI ON STAKI NG, CONCRETE L. F. 13120. 000 1. 200
CONSTRUCTI ON STAKI NG RESURFAC L. F. 37500. 000 0. 050
SAW NG EXI STI NG PAVEMENT L. F. 950. 000 2. 000
SAW NG CONCRETE PAVEMENT, FULL L.F. 970. 000 3. 000
M SC LS 1. 000 1360. 000
90004A, CRADI NG SHAPING & FIN
I NTERSECTI ON, AEBLY ROAD
M SC LS 1. 000 1100. 000
90004B, GRADI NG, SHAPI NG & FIN
I NTERSECTI ON, MONROE ROAD SCUT
M SC LS 1. 000 1000. 000
90004C, CRADI NG SHAPING & FIN
I NTERSECTI ON, MONRCE ROAD NORT
M SC LS 1. 000 1320. 000
90004D, CGRADI NG SHAPING & FIN
I NTERSECTI ON, ROLLI NG ACRES LA
M SC LS 1. 000 1400. 000
90004E, GRADI NG, SHAPI NG & FIN
I NTERSECTI ON, HI LL LANE
M SC EACH 2. 000 200. 000
90005A, RESET AND TI E CONCRETE
Pl PE ENDWALLS
M SC EACH 31. 000 35.780

90005B, MARKER POST, FLEXI BLE
RAI L TERM NAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

1000.

1320.

1400.

400.

1109.

00

00

00

00

18

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 640 1049. 60
3. 000 465. 00
2. 000 1890. 00
60. 000 1080. 00
3. 900 1248. 00
0. 120 2064. 00
0.790 5735. 40
75. 000 1800. 00
0. 400 2418. 00
1. 500 870. 00
1.500 1095. 00
150. 000 1350. 00
650. 000 650. 00
1. 200 15744. 00
0. 050 1875. 00
0. 950 902. 50
1. 900 1843. 00
1360. 000 1360. 00
1100. 000 1100. 00
1000. 000 1000. 00
1320. 000 1320. 00
1400. 000 1400. 00
200. 000 400. 00
34.930 1082. 83

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

(]

l_\
o
PPOOOOWONMNWO

=
()
o

500.

1300.

1150.

650.

31.

. 500
. 000
650.

000

. 200
. 050
. 950
. 900
. 000

. 000

000

000

000

000

000

LETTI NG DATE: 08/ 13/02

500.

1300.

1150.

1300.

961.

00

00

00

00

00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813002

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

10

LETTI NG DATE: 08/13/02

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90030 M SC L.

90030A, CONCRETE CURB AND GUTT

36-1 NCH, TYPE A, 4-1NCH MOUNTA
90030 M SC L.

90030B, CONCRETE CURB AND GUTT

36-1NCH, TYPE D, 4-1NCH MOUNTA
90030 M SC L.

90030C, CONCRETE CURB & GUTTER

I NTERGRAL, TYPE A, 4-1NCH MOUN

90031 M SC

90031A, PERVANENT PAVEMENT MAR
EPOXY, CONCRETE CORRUGATED MED

90037 M SC

90037A, DI TCHI NG SHAPI NG & FI

90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH

90338 GRADI NG, SHAPING & FINISHING LS
SE RAMWP

90339 GRADI NG, SHAPING & FINISHING LS
SW RAWP

90340 GRADI NG, SHAPING & FINISHING LS
NE RAMP

90341 GRADI NG, SHAPING & FINISHING LS
NW RAMP

90342 GRADI NG, SHAPING & FINISHING LS
CTH DR

90357 PULVERI ZE & RELAY EXI STNG BASE
90365 QWP, BASE COURSES
90370 WARRANTED MAI NLI NE ASPHALTIC P

90371 WARRANTED ANCI LLARY ASPHALTIC TON
90402 QWP, RURAL CONCRETE PAVEMENT DAY
90403 QWP, PROFI LE | NDEX | NCENTI VE, DOL
90404 QWP, PVMI STRENGTH | NCENTI VE, DCL
90416 COARSE AGGREGATE, SIZE NO C.Y.

1
90616 MARKER POSTS, FLEXI BLE, FOR CU
90712 TRAFFI C CONTROL, COVERI NG SI GN
90998 ON-THE-JOB TRAI NI NG ASP-1T AP
90999 ON- THE-JOB TRAI NI NG ASP-1

S. F.

STA.

S. Y.
TON
TON

EACH
EACH
HRS.
HRS.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

1550. 000 9. 500 14725. 00

730. 000 9. 500 6935. 00

4990. 000 15. 740 78542. 60

146. 000 4.000 584. 00

8. 000 500. 000 4000. 00

31. 000 400. 000 12400. 00

1. 000 2120. 000 2120. 00

1. 000 1400. 000 1400. 00

1. 000 1320. 000 1320. 00

1. 000 1870. 000 1870. 00

1. 000 5385. 000 5385. 00

132500. 000 0. 630 83475. 00

14410. 000 0. 200 2882. 00

43400. 000 21. 250 922250. 00

4730. 000 33. 200 157036. 00

11. 000 1250. 000 13750. 00

17550. 000 1. 000 17550. 00

10867. 000 1. 000 10867. 00

50. 000 50. 000 2500. 00

12. 000 37.950 455. 40

4.000 200. 000 800. 00

400. 000 4.000 1600. 00

1600. 000 2.000 3200. 00

....... 3350128. 13

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
9. 500 14725. 00
9. 500 6935. 00
15. 740 78542. 60
4.000 584. 00
500. 000 4000. 00
400. 000 12400. 00
2120. 000 2120. 00
1400. 000 1400. 00
1320. 000 1320. 00
1870. 000 1870. 00
5385. 000 5385. 00
0. 480 63600. 00
0.120 1729. 20
23.600 1024240. 00
37.000 175010. 00
1250. 000 13750. 00
1. 000 17550. 00
1. 000 10867. 00
20. 000 1000. 00
37.950 455. 40
200. 000 800. 00
4.000 1600. 00
2.000 3200. 00
3373741. 29

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
9. 670 14988. 50
9. 670 7059. 10
13. 920 69460. 80
4.000 584. 00
800. 000 6400. 00
350. 000 10850. 00
2000. 000 2000. 00
1000. 000 1000. 00
900. 000 900. 00
1550. 000 1550. 00
5300. 000 5300. 00
0. 500 66250. 00
0. 300 4323. 00
23.010 998634. 00
34. 960 165360. 80
1250. 000 13750. 00
1. 000 17550. 00
1. 000 10867. 00
50. 000 2500. 00
26. 250 315. 00
200. 000 800. 00
4.000 1600. 00
2. 000 3200. 00
3449835. 46



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 11
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02

PROPCSAL: 20020813002



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 12
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02

PROPCSAL: 20020813003 *Fx*x% UNDER FURTHER REVI EW *****

STATE PROJECT(S): 5300-03-72 LOCATI ON 13/ DANE COUNTY
SAUK CI TY - M DDLETON RD, M DDLETON BYPASS OV
USH 12
DANE COUNTY

TYPE OF WORK: GRADI NG



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813004

STATE PRQJECT(S): 5989- 02-53

TYPE OF WORK:

BI DDER NO 1: ROCK ROAD COVPANI ES, | NC.

BIDDER NO 2: MCGU RE, INC

Bl DDER NO 3 G LBANK CONSTRUCTI ON, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y
20410 REMOVI NG RAI LROAD TRACK L. F.
20501 COVMON EXCAVATI ON cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
41101 ASPHALTI C SURFACE TON
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y

60133 CONCRETE CURB AND GUTTER, 30-1 L.F.

60205 CONCRETE SI DEWALK, 5-1NCH S. F.
61910 MOBI LI ZATI ON LS
62501 TOPSOA L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62905 FERTILIZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB
63011 SEEDI NG M XTURE NO. 40 LB.
63201 TREES, EACH
AUTUWN PURPLE WHI TE ASH, 3" CA
63202 TREES, EACH
GREENSPI RE LI TTLELEAF LI NDEN,
63203 TREES, EACH

PRAI RI FI RE CRABAPPLE, 2" CAL.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
10. 000 217.500
10. 000 217.500
250. 000 4.500
327. 000 6. 000
1050. 000 9. 000
1360. 000 11. 250
1. 000 800. 000
1795. 000 12. 000
569. 000 45. 000
33. 000 45. 000
250. 000 30. 000
685. 000 4.000
1. 000 5000. 000
4017. 000 2.060
4061. 000 0. 130
16. 000 6. 830
16. 000 6. 830
540. 000 0. 700
540. 000 1. 090
1080. 000 0. 140
2. 000 202.570
2. 000 202. 570
3. 000 48. 990
110. 000 3. 210
75. 000 4.130
6. 000 593. 280
6. 000 586. 050
6. 000 388. 240

LOCATI ON 53/ ROCK
Rl VER WALK BI KE & PEDESTRI AN PATH, CITY BELO

COUNTY

NON HWY
ROCK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
2175. 00 217. 500 2175. 00
2175.00 217.500 2175. 00
1125. 00 6. 000 1500. 00
1962. 00 6. 000 1962. 00
9450. 00 3. 000 3150. 00
15300. 00 12. 000 16320. 00
800. 00 3000. 000 3000. 00
21540. 00 11. 000 19745. 00
25605. 00 36. 270 20637. 63
1485. 00 40. 000 1320. 00
7500. 00 22.000 5500. 00
2740. 00 3. 500 2397.50
5000. 00 7000. 000 7000. 00
8275.02 3. 000 12051. 00
527. 93 0. 100 406. 10
109. 28 5. 000 80. 00
109. 28 5. 000 80. 00
378. 00 1. 000 540. 00
588. 60 1. 000 540. 00
151. 20 0. 100 108. 00
405. 14 75. 000 150. 00
405. 14 125. 000 250. 00
146. 97 30. 000 90. 00
353. 10 3. 000 330. 00
309. 75 5. 500 412.50
3559. 68 535. 000 3210. 00
3516. 30 455, 000 2730. 00
2329. 44 355. 000 2130. 00

PAGE:

16

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 250

100
000
000
000
000
100

. 000
. 000
. 000
. 000
. 500
. 000

. 000

. 000

3210.
2730.

2130.



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813004

| TEM
NUMBER

63262

63263

63702
64202
64301
64602
64642
64706
64718
64766
65045
65050
65085

65229
65306
65401
65571
65601
66501
66502
90005
90005
90005
90005

90031

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
TREES, EACH
CHANTI CLEER CALLERY PEAR, 2" C
TREES, EACH
| VORY SI LK JAPANESE TREE LI LAC
SHRUBS, EACH
DW JAPANESE GARDEN JUNI PER 18
SHRUBS, EACH
GOLDFLAME SPI REA, 18"

SHRUBS, EACH
DW PALI BI N LI LAC, 30"

SIGNS, TYPE I, REFLECTIVE S F
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
PAVEMENT MARKI NG, 4- 1 NCH, EPOX L. F.
REMOVI NG PAVEMENT MARKI NGS L. F.
PVMI MRKNG, STOP LINE, 12-1NCH L. F.
PVMI MRKNG, CROSSWALK, 6-1NCH, L.F.
PVMI MRKNG, DI AGONAL, 8-1NCH, L.F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, ELECTRI C LS
5989- 02- 53

NONMETALLI C CONDUI T, SCHEDULE L. F.
PULL BOXES, STEEL, 24X36-1NCH EACH
CONCRETE BASES, TYPE 1 EACH
ELECTRI CAL WRE, LIGHTING NO. L.F.
ELECTRI CAL SERVI CE, METER SOCK LS
ST. LAWRENCE AVENUE

SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L. F.
M SC EACH
90005A LUWNAI RE AND POLE, TYPE

M SC EACH
900058 STEEL POST, 10- FOOT

M SC EACH
90005C STEEL POST, 12- FOOT

M SC EACH
90005D 6- FOOT (72-1NCH) BENCH

M SC S F

90031A SI GNS, SPECI AL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
10. 000 358. 140
3. 000 516. 210
4.000 91. 000
8. 000 45. 500
2. 000 90. 990
181. 500 17. 340
1. 000 4000. 000
1. 000 1500. 000
1114. 000 2.000
100. 000 1. 000
90. 000 3. 200
640. 000 2.700
534. 000 2.900
4452. 000 0. 500
4452. 000 0. 500
1. 000 1500. 000
852. 000 5. 000
1. 000 360. 000
10. 000 280. 000
3408. 000 1. 250
1. 000 1500. 000
70. 000 5. 000
126. 000 4. 000
10. 000 2150. 000
15. 000 79. 310
14. 000 86. 220
1. 000 1000. 000
25.620 26.470

DI VI SI ON OF H GHWAYS

364.

181.

3147.
4000.
1500.
2228.

100.

288.
1728.
1548.
2226.
2226.
1500.

4260.
360.
2800.
4260.
1500.
350.
504.
21500.
1189.
1207.
1000.

678.

65

08

00

16

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
406. 000 4060. 00
425. 000 1275. 00
60. 000 240. 00
40. 000 320. 00
66. 000 132. 00
14. 400 2613. 60
1000. 000 1000. 00
1500. 000 1500. 00
2.000 2228. 00
1. 000 100. 00
3. 200 288. 00
2.700 1728. 00
2.900 1548. 60
0. 750 3339. 00
0. 750 3339. 00
750. 000 750. 00
5. 200 4430. 40
450. 000 450. 00
485. 000 4850. 00
0. 800 2726. 40
600. 000 600. 00
4.000 280. 00
3. 000 378. 00
2312. 500 23125. 00
95. 000 1425. 00
100. 000 1400. 00
900. 000 900. 00
26. 000 666. 12

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

406.
425.
60.
40.
66.
14.
1500.

1500.
. 000

N

000
000
000
000
000
400

000
000

1. 000

95.

100.

900.

26.

. 200

700
900
460
460

. 000

. 200
. 000
. 000
. 800
. 000

. 500
. 500
. 000

000

000

000

000

LETTI NG DATE: 08/13/02

320.

132.

2613.
1500.
1500.
2228.

100.

288.
1728.
1548.
2047.
2047.
1300.

4430.
450.
4850.
2726.
600.
105.
441.
23120.
1425.
1400.
900.

666.

00

00

00

12



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813004

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90031 M SC S. F. 1250. 000 18. 100 22625. 00 23.750 29687. 50
90031B MODULAR BLOCK GRAVI TY W
90031 M SC S. F. 1250. 000 0. 850 1062. 50 2. 250 2812.50

90031C ANTI - GRAFFI TI SHI ELD
PROPCSAL TOTAL. ...... 207850. 04 208181. 85

PAGE: 18

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
19. 000 23750. 00
0. 750 937. 50
215721.81



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813005

STATE PROJECT(S): 5972-00-71

TYPE OF WORK:

R NO 1: FRANK BROTHERS, | NC.
R NO 2: ROCK ROAD COVPANI ES, | NC
R NO 3 MCGUI RE, | NC

| TEM DESCRI PTI ON UNIT
CLEARI NG S Y.
CLEARI NG I.D.
GRUBBI NG I.D.
GRUBBI NG S. Y.
REMOVI NG GUARDRAI L L.F.
COVMON EXCAVATI ON C.Y.
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON

CORRUGATED STEEL CULVERT PIPE, L.F.

STL APRON ENDW. FOR CLVRT PI PE EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.

MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSA L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, |NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EMERGENCY EROCS

ERCSI ON VAT, DELI VERED, CLASS

ERCSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 40 LB.

r‘rsny>g!‘r'r'msnu>g
mm<< 9 mTmm<<<

"3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000
. 000
150.
. 000
. 000
1950.
1950.
800.
800.
160.
. 000
940.
940.
360.
360.
. 000
40.
55.

000

000
000
000
000
000

000
000
000
000

000
000

Bl DDER NO 1

UNIT

BI D PRI CE

fo
O
PO®X®OooORREN®E

H
NN 00
oRrN

100.

N
D

2850.

N
N o

=
o

PWOANMNPOORRPROO

(e2}

220
450
150
000
050

. 100

LOCATI ON 53/ ROCK

COUNTY

PAGE: 19

LETTI NG DATE: 08/13/02

STH 11 - STH 59 RD, POMVEROY RD | NTER
CTH H
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
190. 00 1. 000 190. 00 1. 450 275. 50
2560. 00 8. 000 2560. 00 7.950 2544.00
2240. 00 7.000 2240. 00 7.950 2544.00
190. 00 1. 000 190. 00 1. 450 275.50
198. 00 2.000 220.00 1. 250 137.50
19825. 00 5.750 17537. 50 7.250 22112.50
600. 00 1000. 000 1000. 00 6500. 000 6500. 00
19800. 00 9. 250 22200. 00 7.000 16800. 00
5225. 00 9. 250 5087. 50 7.000 3850. 00
1615. 00 2.000 1700. 00 1.100 935. 00
6370. 00 230. 000 8050. 00 180. 000 6300. 00
14087. 50 26. 000 14950. 00 29. 000 16675. 00
1760. 00 30. 000 2640. 00 20. 000 1760. 00
400. 00 200. 000 800. 00 125. 000 500. 00
3600. 00 25. 000 3750. 00 24. 000 3600. 00
2850. 00 1099. 140 1099. 14 10000. 000 10000. 00
320. 00 50. 000 400. 00 40. 000 320. 00
4875. 00 1. 750 3412. 50 0. 750 1462. 50
312. 00 0. 180 351. 00 1. 000 1950. 00
376. 00 1. 000 800. 00 1. 000 800. 00
976. 00 1. 000 800. 00 1. 000 800. 00
196. 80 0. 010 1.60 0. 100 16. 00
100. 00 1. 000 1.00 100. 000 100. 00
479. 40 0. 690 648. 60 0. 650 611. 00
1146. 80 0. 690 648. 60 0. 650 611. 00
882. 00 3. 500 1260. 00 4. 000 1440. 00
1494. 00 3. 500 1260. 00 4.000 1440. 00
136. 00 62. 000 124. 00 30. 000 60. 00
122. 00 3. 000 120. 00 3. 000 120. 00
225.50 8. 500 467. 50 5. 300 291. 50



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813005

| TEM
NUMBER | TEM DESCRI PTI ON

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

20

LETTI NG DATE: 08/13/02

63111 ERGCSI ON CONTROL SOD

63402 WOCOD POSTS, 4X4-1NCH X 12-FT.
63702 SICGNS, TYPE |1, REFLECTIVE
63822 MWING SIGNS, TYPE I

63827 REMOVING SIGNS, TYPE 11

63830 REMOVI NG SMALL SI GN SUPPORTS
63840 MOVI NG SMALL SI GN SUPPORTS
64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUVS

EACH
EACH
LS

DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SI GNS

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L
64706 PVMI MRKNG, STOP LINE, 12-1NCH L.
65045 CONSTRUCTI ON STAKI NG, SUBCRADE L.
L
L

65050 CONSTRUCTI ON STAKI NG, CABC

65055 CONSTRUCTI ON STAKI NG, CURB, U L.
65060 CONSTRUCTI ON STAKI NG, PIPE CUL EA

66501 SAW NG EXI STI NG PAVEMENT

DAYS

T‘QZ“ %‘T‘T‘ﬁ

L.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
10. 000 14. 500
12. 000 50. 000
64.910 17. 750
7.000 61. 000
12. 000 30. 500
14. 000 20. 500
2. 000 30. 500
1. 000 225. 000
600. 000 0.220
675. 000 0. 750
1950. 000 0. 100
810. 000 0. 700
3730. 000 0. 350
57.000 3. 000
1100. 000 1. 550
1100. 000 1. 550
150. 000 3. 100
2.000 225. 000
66. 000 1. 000

PROPCSAL TOTAL

506.
195.
567.
1305.
171.
1705.
1705.
465.
450.
66.

103682.

N
o
POWRPPWOOODO

. 100

700
350
000
500
500
000
000
000

472.
195.
567.
1305.
171.
1650.
1650.
450.
400.
264.

105076.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
10. 000 100. 00
55. 000 660. 00
14. 500 941. 20
50. 000 350. 00
25. 000 300. 00
25. 000 350. 00
50. 000 100. 00
200. 000 200. 00
0. 200 120. 00
0. 700 472.50
0. 100 195. 00
0. 700 567. 00
0. 350 1305. 50
3. 000 171. 00
1.500 1650. 00
1. 500 1650. 00
3. 000 450. 00
200. 000 400. 00
4. 000 264. 00
115077. 20



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813006

STATE PROJECT(S): 1371-06-70

1371-07-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 28/ JEFFERSON

COUNTY

CCONOMOWOC BYPASS

PAGE: 21

LETTI NG DATE: 08/13/02

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

STH 16, 67
JEFFERSON, WAUKESHA COUNTY

61803

61910
62505
62702
62811
62812
62815
62816
62817
62819
62821
62832
62833
62860
62875

R NO 1: WONDRA EXCAVATING | NC
R NO 2: JAMES PETERSON SONS, | NC
R NO 3 MANN BROS., | NC

| TEM DESCRI PTI ON UNIT
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG FENCE L.F.
COVMON EXCAVATI ON cCY
MARSH EXCAVATI ON cCY
GRANULAR BACKFI LL cCY
FI NI SHI NG ROADVWAY, PROQJECT LS
I.D. 1371-06-70
FI NI SHI NG ROADVWAY, PROJECT LS
I.D. 1371-07-70
BREAKER RUN STONE TON
TEMPORARY CULVERT PI PE, 18-1NC L. F.
MAI NT AND REPAI R OF HAUL ROADS LS
1371-07-70
MAI NT AND REPAI R OF HAUL ROADS LS
1371-06-70
MOBI LI ZATI ON LS
SALVAGED TOPSO L S. Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L.F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L.F.
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
ERCSI ON VAT, | NSTALLED, CLASS S.Y
TURBI DI TY BARRI ERS S. Y
TEMPORARY DI TCH CHECKS, DELIVE L.F.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
71.000 175. 000 12425. 00 290. 000 20590. 00
71.000 175. 000 12425. 00 90. 000 6390. 00
500. 000 1. 000 500. 00 0. 500 250. 00
112700. 000 1. 650 185955. 00 1.150 129605. 00
170892. 000 2.310 394760. 52 2.820 481915. 44
228598. 000 2.590 592068. 82 3. 080 704081. 84
1. 000 1000. 000 1000. 00 2000. 000 2000. 00
1. 000 1000. 000 1000. 00 2000. 000 2000. 00
1400. 000 8. 100 11340. 00 10. 500 14700. 00
90. 000 23. 000 2070. 00 24.000 2160. 00
1. 000 1000. 000 1000. 00 500. 000 500. 00
1. 000 1000. 000 1000. 00 500. 000 500. 00
1. 000 44100. 000 44100. 00 12000. 000 12000. 00
11000. 000 0. 500 5500. 00 0. 440 4840. 00
138500. 000 0. 090 12465. 00 0. 100 13850. 00
275. 000 4. 000 1100. 00 3. 500 962. 50
275.000 4.000 1100. 00 3. 500 962. 50
9100. 000 0. 700 6370. 00 0.520 4732. 00
9100. 000 0. 800 7280. 00 0. 520 4732. 00
910. 000 0. 080 72.80 0. 010 9.10
6. 000 100. 000 600. 00 85. 000 510. 00
4.000 100. 000 400. 00 85. 000 340. 00
2550. 000 1.150 2932.50 0. 500 1275. 00
2550. 000 0. 750 1912. 50 0. 600 1530. 00
25.000 30. 000 750. 00 25. 000 625. 00
185. 000 4. 000 740. 00 4. 000 740. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
290. 000 20590. 00
90. 000 6390. 00
0. 500 250. 00
1. 440 162288. 00
3. 130 534891. 96
3.510 802378. 98
3000. 000 3000. 00
3000. 000 3000. 00
10. 000 14000. 00
25. 000 2250. 00
1. 000 1.00
1. 000 1.00
25000. 000 25000. 00
0. 600 6600. 00
0. 100 13850. 00
3. 500 962. 50
3. 500 962. 50
0.520 4732. 00
0. 520 4732. 00
0. 010 9.10
85. 000 510. 00
85. 000 340. 00
0. 500 1275. 00
0. 600 1530. 00
25. 000 625. 00
4. 000 740. 00



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813006

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

22

LETTI NG DATE: 08/13/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 185. 000 4.000 740. 00
62905 FERTILIZER, TYPE B CWI. 49. 850 26. 000 1296. 10
63003 SEEDI NG, TEMPORARY LB. 3925. 000 1.750 6868. 75
63009 SEEDI NG, M XTURE NO. 20 LB. 1125. 000 3.750 4218.75
64203 FIELD OFFICE, TYPE A, PRQJECT LS 1. 000 3000. 000 3000. 00
I.D. 1371-06-70
64204 FIELD OFFICE, TYPE A, PRQJIECT LS 1. 000 3000. 000 3000. 00
I.D. 1371-07-70
64302 TRAFFI C CONTROL, PRQJECT LS 1. 000 2500. 000 2500. 00
I.D. 1371-06-70
64303 TRAFFI C CONTROL, PRQJECT LS 1. 000 2500. 000 2500. 00
I.D. 1371-07-70
90328 SETTLEMENT GAUGES EACH 11. 000 1000. 000 11000. 00
PROPOCSAL TOTAL....... 1335990. 74

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
3. 000 555. 00
30. 000 1495. 50
0.710 2786. 75
1.520 1710. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
250. 000 2750. 00
1431097. 63

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
3. 000 555. 00
30. 000 1495. 50
0.710 2786. 75
1.520 1710. 00
3500. 000 3500. 00
3500. 000 3500. 00
2500. 000 2500. 00
2500. 000 2500. 00
600. 000 6600. 00
1636056. 29



Dat e 08/13/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813007

STATE PRQJECT(S): 2696- 03- 70

TYPE OF WORK: HI GHWAY STRUCTURES

EDWARD KRAEMER & SONS, | NC

R NO 1:
R NO 2: ZENTH TECH., INC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 45/ OZAUKEE
BRI DGE ROAD, CI TY CEDARBURG

LOCAL ST

CQZAUKEE COUNTY

COUNTY

PAGE:

23

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT

Bl D PRI CE

REMOVI NG OLD BRI DGE, STATION LS
10+00

REMOVI NG CURB AND GUTTER L.F
REMOVI NG CONCRETE S| DEWALK S. Y
REMOVI NG CATCH BASI NS EACH
COVMON EXCAVATI ON cCY

EXCAVATI ON FOR STRUCTURES, BRI LS
P- 45- 702

FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
CONCRETE DRI VEVAY, 7-1 NCH S. Y

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 18000. 000

80. 000 3. 500

45. 000 10. 000

2. 000 450. 000

112. 000 10. 000

1. 000 8000. 000

1. 000 700. 000

150. 000 15. 000

8. 000 3. 000

85. 000 2.500

6. 000 125. 000

85. 000 55. 000

55. 000 1. 000

20. 000 40. 000
CONCRETE MASONRY, BRI DGES CY. 200. 000 330. 000
CONC MASONRY ANCHORS, TYPE S, EACH 74.000 11. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 542. 000 2.500
COATED HI GH STR BAR STL REINF, LB. 19010. 000 0. 700
CONCRETE CURB AND GUTTER, 30-1 L.F. 80. 000 24.000
CONCRETE S| DEWALK, 7-1NCH S. F. 425. 000 4.900
HEAVY Rl PRAP C.Y. 15. 000 65. 000
REI NF CONC PIPE, CLASS 11, SS, L.F. 25. 000 35. 000
REI NF CONC PI PE, CLASS II, SS, L.F. 20. 000 37.000
CATCH BASI NS, TYPE 1 EACH 2. 000 600. 000
MANHOLES, TYPE 1 EACH 1. 000 1200. 000
I NLET COVERS, TYPE H S EACH 3. 000 350. 000
Pl PE UNDERDRAI N, 6-1 NCH L.F. 35. 000 18. 000
MOBI LI ZATI ON LS 1. 000 21454, 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
18000. 00 58000. 000 58000. 00
280. 00 10. 000 800. 00
450. 00 10. 000 450. 00
900. 00 500. 000 1000. 00
1120. 00 20. 000 2240. 00
8000. 00 7000. 000 7000. 00
700. 00 1000. 000 1000. 00
2250. 00 14. 500 2175. 00
24.00 2.500 20. 00
212.50 2.000 170. 00
750. 00 185. 000 1110. 00
4675. 00 55. 000 4675. 00
55. 00 1. 000 55. 00
800. 00 29. 000 580. 00
66000. 00 357. 000 71400. 00
814. 00 14. 000 1036. 00
1355. 00 1. 650 894. 30
13307. 00 0. 650 12356. 50
1920. 00 28. 000 2240. 00
2082. 50 3. 200 1360. 00
975. 00 80. 000 1200. 00
875. 00 110. 000 2750. 00
740. 00 140. 000 2800. 00
1200. 00 1500. 000 3000. 00
1200. 00 2000. 000 2000. 00
1050. 00 450. 000 1350. 00
630. 00 50. 000 1750. 00
21454. 00 88000. 000 88000. 00

. 000

. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 540
. 000
. 000
. 000
. 000
. 000
1500.
2000.
450.
. 000
73400.

000
000
000

000



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813007

| TEM
NUMBER

90031

90031

90034

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
TOPSA L S. Y
MULCHI NG
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE B
WATERI NG SODDED AREAS

LAVWN SCD

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, U
CONSTRUCTI ON STAKI NG, STRUCT L
P- 45-702

CONSTRUCTI ON STAKI NG, ELECTRI C
2696-03-70

SAW NG EXI STI NG PAVEMENT

M SC

90004A ELECTRI CAL WORK, STRUCT
P- 45- 702

M SC

90030A VERTI CAL FACE PARAPET,
SPECI AL

M SC

90031A STONE MASONRY REPAI R

M SC

90031B ARCHI TECTURAL SURFACE T
FORMLI NER

M SC

90034A ARCHI TECTURAL SURFACE T
CONCRETE

mmm

S. F.

S. F.

CY.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
10. 000 10. 000
10. 000 1. 000
100. 000 1.500
100. 000 1. 500
100. 000 0. 100
40. 000 20. 000
3. 000 50. 000
1. 000 50. 000
10. 000 10. 000
1. 000 2200. 000
1. 000 350. 000
638. 000 0. 700
812. 000 0. 100
638. 000 0. 700
1. 000 200. 000
15. 000 7.500
165. 000 3. 000
3. 000 80. 000
70. 000 3. 500
70. 000 3. 500
80. 000 3. 500
1. 000 1200. 000
1. 000 500. 000
70. 000 3. 500
1. 000 13980. 000
245. 000 135. 000
3050. 000 17. 000
300. 000 12. 500
75. 000 200. 000

DI VI SI ON OF H GHWAYS

112.
495.
240.
245.
245.
280.
1200.

500.
245.
13980.

33075.

51850.

3750.

15000.

00
00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.

105.

15.

26.

40.

. 000
. 700
. 100
. 700
. 000
. 000
. 000
. 000
. 500
. 500
. 500
1200.

000

000

. 000
13980.

000

000

750

000

000

225.
495,
240.
245.
245.
280.
1200.

500.
210.
13980.

25725.

48037.

7800.

3000.

00
00

00

50

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

1220.

405.

103.

25.

15.

110.

000

000

. 000
13980.

000

000

000

000

000

LETTI NG DATE: 08/13/02

495,
225.
374.
374,
289.
1220.
405.
210.
13980.
25235,

76250.

4500.

8250.

00
00

00

00

00

00



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 25
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02

PROPCSAL: 20020813007

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90345 SPECI AL GRANULAR BACKFI LL TON 120. 000 44.000 5280. 00 40. 000 4800. 00 34. 000 4080. 00
90637 SAFETY FENCE L. F. 40. 000 3. 000 120. 00 3. 000 120. 00 3. 000 120. 00

PROPCSAL TOTAL. ...... 283680. 90 383758. 70 384971. 90



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020813008

STATE PROJECT(S): 2981-03-71

TYPE OF WORK:

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 26

LETTI NG DATE: 08/13/02

COUNTY

| NTERSECTI ON OF STH 100 AND STH 24
NON HWY

M LWAUKEE COUNTY

Bl DDER NO 1 BLUEMEL' S MAI NTENANCE SERVI CE, | NC
BI DDER NO 2: THE KUEHNE COVPANY, | NC
Bl DDER NO 3 SANFELI PPO ENVI RONMENTAL CONSTRUCTI ON LL
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 4000. 000
62501 TOPSOA L S. Y. 580. 000 3. 000
62905 FERTILIZER, TYPE B COWI. 5. 000 40. 000
63103 WATERI NG SODDED AREAS MGAL 6. 700 120. 000
63110 LAWN SOD S Y. 580. 000 5. 000
63201 TREES, EACH 10. 000 550. 000
PRI NCETON SENTRY G NKGO, 3-INC
B&B
63202 TREES, EACH 12. 000 276. 000
SI LVER LI NDEN, 3-1NCH CAL., B&
63203 TREES, EACH 5. 000 350. 000
W NTERKI NG HAWTHORN, 2. 5- 1 NCH
63204 TREES, EACH 12. 000 400. 000
SUMMER SNOW JAPANESE TREE LI LA
2.5-1NCH CAL., B&B
63205 TREES, EACH 1. 000 550. 000
SHADEMASTER HONEYLOCUST, 3-1NC
B&B
63206 TREES, EACH 5. 000 550. 000
SKYLI NE HONEYLOCUST, 3-1NCH CA
63207 TREES, EACH 3. 000 400. 000
SENTI NEL CRAB, 2.5-1NCH CAL.,
63208 TREES, EACH 2.000 312. 000
AUTUW BRI LLI ANCE TREEFORM SER
2.5-1NCH CAL., Bé&B
63209 TREES, EACH 2. 000 390. 000
AUTUWN BLAZE CALLERY PEAR, 2.5
CAL., B&B
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 20. 000 50. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
4000. 00 4000. 000 4000. 00 6000. 000 6000. 00
1740. 00 3. 000 1740. 00 7.000 4060. 00
200. 00 40. 000 200. 00 10. 000 50. 00
804. 00 35. 000 234.50 50. 000 335. 00
2900. 00 4. 000 2320. 00 7.000 4060. 00
5500. 00 860. 000 8600. 00 775. 000 7750. 00
3312. 00 545. 000 6540. 00 535. 000 6420. 00
1750. 00 365. 000 1825. 00 425. 000 2125. 00
4800. 00 580. 000 6960. 00 425. 000 5100. 00
550. 00 620. 000 620. 00 525. 000 525. 00
2750. 00 540. 000 2700. 00 500. 000 2500. 00
1200. 00 300. 000 900. 00 380. 000 1140. 00
624. 00 540. 000 1080. 00 415. 000 830. 00
780. 00 352. 000 704. 00 415. 000 830. 00
1000. 00 7500. 000 7500. 00 11000. 000 11000. 00
1000. 00 18. 000 360. 00 50. 000 1000. 00



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813008

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE: 27

LETTI NG DATE: 08/13/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
64313 TRAFFI C CONTROL, DRUVS DAYS 420. 000 0. 500
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 20. 000 1. 250
64326 TRAFFI C CONTROL, SIGNS DAYS 180. 000 1. 000
90005 M SC EACH 26. 000 250. 000

90005A LANDSCAPE PLANTI NG SURV

AND CARE

PROPCSAL TOTAL. ......

6500. 00

39825. 00

500. 000

13000. 00

59609. 50

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 420. 00
5. 000 100. 00
2. 000 360. 00
300. 000 7800. 00
62405. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020813009

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 3180- 00- 70
3180- 01- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

THE ZI GNEGO COVPANI ES

R NO 1:
R NO 2: MANN BRCS., INC
R NO 3

JAMES CAPE & SONS CO.

LOCATI ON 64/ WALWORTH

LAKE GENEVA BYPASS, WLLOWRD -

COUNTY

STH 120, NON HWY

WALWORTH COUNTY

PAGE:

28

LETTI NG DATE: 08/13/02

STH 50, CTH H

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG CLD BRI DGE, STATION LS
REMOVI NG OLD BRI DGE, STATION LS
REMOVI NG PAVEMENT %4
REMOVI NG ASPHALTI C SURFACE M2
REMOVI NG CURB AND GUTTER M
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG FENCE M
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M M2
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON VB
MARSH EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
STRUCTURE BACKFI LL VB
FI NI SH NG ROADWAY LS
OBLI TERATI NG OLD RQCAD M
CRUSHED AGGREGATE BASE COURSE MG
BREAKER RUN STONE MG
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
PG 58- 28
ASPHALTI C CONCRETE PAVEMENT, T MG
ASPHALTI C CONCRETE PAVEMENT, T MG
ASPHALTI C SURF, DRI VEWAYS & FI MG
ASPHALTI C SURFACE, TEMPORARY MG
CONCRETE PAVEMENT, 225 MM M2

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
87.000 125. 000 10875. 00 125. 000 10875. 00
87.000 125. 000 10875. 00 125. 000 10875. 00
14. 000 100. 000 1400. 00 100. 000 1400. 00
1. 000 15000. 000 15000. 00 12000. 000 12000. 00
1. 000 20000. 000 20000. 00 6750. 000 6750. 00
470. 000 6. 000 2820. 00 6. 000 2820. 00
175. 000 6. 000 1050. 00 6. 000 1050. 00
740. 000 8. 200 6068. 00 8. 200 6068. 00
2. 000 300. 000 600. 00 300. 000 600. 00
2000. 000 2.330 4660. 00 2.330 4660. 00
2. 000 300. 000 600. 00 300. 000 600. 00
26600. 000 1.610 42826. 00 1.610 42826. 00
10. 000 150. 000 1500. 00 215. 000 2150. 00
150000. 000 2.930  439500. 00 2.930 439500. 00
31530. 000 4.900 154497. 00 4.900 154497. 00
1. 000 8000. 000 8000. 00 6000. 000 6000. 00
147. 000 18. 000 2646. 00 31. 000 4557. 00
1. 000 30000. 000 30000. 00 30000. 000 30000. 00
1100. 000 10. 000 11000. 00 10. 000 11000. 00
62120. 000 7.950  493854. 00 7.840 487020. 80
64400. 000 10. 150 653660. 00 9. 930 639492. 00
7800. 000 0.290 2262. 00 0.290 2262. 00
12700. 000 0. 550 6985. 00 0. 550 6985. 00
74.000 214. 000 15836. 00 214. 000 15836. 00
1240. 000 23. 350 28954. 00 23. 350 28954. 00
12700. 000 25.100 318770. 00 25.100 318770. 00
100. 000 60. 500 6050. 00 60. 500 6050. 00
1600. 000 53. 000 84800. 00 53. 000 84800. 00
82800. 000 21.360 1768608. 00 22.500 1863000. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
125. 000 10875. 00
125. 000 10875. 00
200. 000 2800. 00
15000. 000 15000. 00
20000. 000 20000. 00
7.500 3525. 00
4. 000 700. 00
11. 290 8354. 60
700. 000 1400. 00
1. 500 3000. 00
300. 000 600. 00
1.610 42826. 00
100. 000 1000. 00
3.300  495000. 00
4. 800 151344. 00
8000. 000 8000. 00
18. 000 2646. 00
8800. 000 8800. 00
8. 650 9515. 00
7.840  487020. 80
8. 810 567364. 00
0.290 2262. 00
0. 550 6985. 00
214. 000 15836. 00
23. 350 28954. 00
25.100 318770. 00
60. 500 6050. 00
53. 000 84800. 00
22.500 1863000. 00



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813009

| TEM
NUMBER

CONCRETE DRI VEVWAY, 150 MM
CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
ClP CONC PILING DELIV & DRIVE M
TUBULAR RAI LING TYPE F, STRUC
B- 64- 130

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PI PE, 450 MM
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
CL 1V, 375 MM
CL IV, 525 MM
CL 1V, 600 MV
CL IV, 750 MM
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
HORZ ELLI P, ENDWALLS
HORZ ELLI P, ENDWALLS,
HORZ ELLI P, ENDWALLS, 610
RCCP HORZ ELLI P, ENDWALLS, 730 EACH
CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GUTTER, 900 M
CONCRETE CURB AND GUTTER, 900 M
CONCRETE SI DEWALK, 100 MM (%4

375
525
600
750
900
1350 MM
1650 MM
365
490

222%%

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
345. 000 36. 000 12420. 00
10. 380 1000. 000 10380. 00
104. 000 10. 000 1040. 00
10. 000 1500. 000 15000. 00
95. 000 350. 000 33250. 00
100. 000 5. 500 550. 00
2690. 000 1. 140 3066. 60
4500. 000 1. 280 5760. 00
182. 000 46. 000 8372. 00
1. 000 3600. 000 3600. 00
11. 000 30. 000 330. 00
18. 200 62. 000 1128. 40
352. 000 62. 000 21824. 00
41. 000 77.000 3157. 00
22.000 98. 000 2156. 00
62. 000 275. 000 17050. 00
2. 000 410. 000 820. 00
6. 000 915. 000 5490. 00
39. 000 94. 000 3666. 00
37.000 112. 000 4144. 00
133. 000 119. 000 15827. 00
40. 000 140. 000 5600. 00
7.000 500. 000 3500. 00
4.000 560. 000 2240. 00
12. 000 600. 000 7200. 00
4.000 660. 000 2640. 00
1. 000 930. 000 930. 00
1. 000 1835. 000 1835. 00
1. 000 2460. 000 2460. 00
2.000 640. 000 1280. 00
1. 000 725. 000 725.00
5. 000 850. 000 4250. 00
2. 000 1065. 000 2130. 00
714. 000 28. 000 19992. 00
840. 000 30. 000 25200. 00
10229. 000 28. 480 291321.92
970. 000 32. 000 31040. 00
1690. 000 27.000 45630. 00

Bl DDER NO 2

UNI'T
Bl D PRI CE

1835.
2460.
640.
725.
850.
1065.
25.
25.
28.
28.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
000
000
000
000
000
000
250
250
750
750
. 750

29408@
27887.
46897.

PAGE:

29

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
34. 000 11730. 00
650. 000 6747.00
7.000 728. 00
1000. 000 10000. 00
350. 000 33250. 00
5. 500 550. 00
1. 140 3066. 60
1. 280 5760. 00
46. 000 8372. 00
3600. 000 3600. 00
30. 000 330. 00
84. 000 1528. 80
74.000 26048. 00
85. 000 3485. 00
110. 000 2420. 00
245. 000 15190. 00
350. 000 700. 00
900. 000 5400. 00
125. 000 4875. 00
174. 000 6438. 00
170. 000 22610. 00
244.000 9760. 00
375. 000 2625. 00
450. 000 1800. 00
500. 000 6000. 00
550. 000 2200. 00
800. 000 800. 00
1850. 000 1850. 00
2300. 000 2300. 00
500. 000 1000. 00
650. 000 650. 00
750. 000 3750. 00
975. 000 1950. 00
30. 650 21884. 10
30. 650 25746. 00
23.950 244984. 55
25. 450 24686. 50
24.750 41827. 50



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813009

| TEM

NUMBER | TEM DESCRI PTI ON
60601 RI PRAP
60602 HEAVY Rl PRAP
60836 REINF CONC PIPE, CLASS III, SS
60837 REINF CONC PIPE, CLASS Ill, SS
60838 REINF CONC PIPE, CLASS III, SS
60851 REINF CONC PIPE, CLASS IV, SS
60852 REINF CONC PIPE, CLASS |V, SS
60854 REINF CONC PIPE, CLASS IV, SS
60856 REINF CONC PIPE, CLASS |V, SS
60858 REINF CONC PI PE, CLASS IV, SS
60859 REINF CONC PIPE, CLASS |V, SS
61001 REINF CONC HE, CL HE-II1, SS,
61002 REINF CONC HE, CL HE-111, SS,
61004 REINF CONC HE, CL HE-II1, SS,
61006 REINF CONC HE, CL HE-111, SS,
61110 MANHCLES, TYPE 1
61112 MANHOLES, TYPE 3
61115 MANHCLES, TYPE 6
61122 | NLETS, TYPE 3
61123 | NLETS, TYPE 8
61128 RECONSTRUCTI NG MANHOLES
61129 RECONSTRUCTI NG | NLETS

61150 MANHOLE COVERS, TYPE J- SPECI AL
61159 | NLET COVERS, TYPE Ms-A

61167 | NLET COVERS, TYPE H

61180 | NLET COVERS, TYPE HM

61182 ADJUSTI NG MANHOLE COVERS

61183 ADJUSTI NG | NLET COVERS

61198 SALVAGED | NLET COVERS

61407 STEEL THRI E BEAM STRUCTURE APP
61409 STEEL PLATE BEAM GUARD, CLASS
61422 MARKER POSTS FOR RI GHT OF WAY
61435 STL PLT BM GRD, ENRGY ABSORB T
61910 MOBI LI ZATI ON

62003 CONCRETE MEDI AN SLOPED NOSE
62101 LANDVARK REFERENCE MONUMENTS
62401 WATER

62505 SALVAGED TOPSO L

62702 MILCHI NG

UNIT

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
26. 900 39. 240
520. 000 55. 000
200. 000 351. 000
383. 000 443. 000
216. 000 568. 000
743. 200 128. 000
5. 000 149. 000
391. 000 149. 000
301. 000 174. 000
272.000 220. 000
150. 000 262. 000
24.000 200. 000
218. 000 221. 000
131. 000 267. 000
46. 000 330. 000
3. 000 540. 000
25. 000 1685. 000
7.000 2320. 000
101. 000 450. 000
2. 000 940. 000
3. 000 750. 000
2. 000 450. 000
27.000 270. 000
2.000 275. 000
11. 000 345. 000
102. 000 355. 000
7.000 235. 000
47.000 235. 000
2. 000 300. 000
41. 000 97. 680
16. 000 32. 140
102. 000 50. 000
4.000 1700. 000
1. 000 60000. 000
63. 000 60. 000
51. 000 96. 230
929. 000 5. 000
123000. 000 0. 540
66500. 000 0. 110

DI VI SI ON OF H GHWAYS

122688.
95129.
745.
58259.
52374.
59840.
39300.
4800.
48178.
34977.
15180.
1620.
42125.
16240.
45450.
1880.
2250.
900.
7290.
550.
3795.
36210.
1645.
11045.
600.
4004.
514.
5100.
6800.
60000.
3780.
4907.
4645.
66420.
7315.

Bl DDER NO 2

UNI'T
Bl D PRI CE

262.
200.
221.
267.
330.
540.
1685.
2320.
450.
940.
750.
450.
270.
275.
345.
355.
235.
235.
300.
97.
32.
50.
1700.
51500.
. 500
96.
. 600
. 540
. 110

000
000
000
000
000
000
000
000
000
000
000
000
000
680
140
000
000
000

230

122688.
95129.
745.
58259.
52374.
59840.
39300.
4800.
48178.
34977.
15180.
1620.
42125.
16240.
45450.
1880.
2250.
900.
7290.
550.
3795.
36210.
1645.
11045.
600.
4004.
514.
5100.
6800.
51500.
3181.
4907.
4273.
66420.
7315.

PAGE:

30

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
39. 240 1055. 56
45. 780 23805. 60
397. 000 79400. 00
550. 000 210650. 00
682. 000 147312. 00
95. 000 70604. 00
148. 000 740. 00
142. 000 55522. 00
185. 000 55685. 00
239. 000 65008. 00
275. 000 41250. 00
222. 000 5328. 00
230. 000 50140. 00
299. 000 39169. 00
383. 000 17618. 00
850. 000 2550. 00
2000. 000 50000. 00
2300. 000 16100. 00
700. 000 70700. 00
985. 000 1970. 00
800. 000 2400. 00
800. 000 1600. 00
300. 000 8100. 00
243.500 487. 00
400. 000 4400. 00
400. 000 40800. 00
350. 000 2450. 00
250. 000 11750. 00
300. 000 600. 00
105. 000 4305. 00
27.890 446. 24
63. 500 6477.00
1750. 000 7000. 00
145900. 000 145900. 00
35. 000 2205. 00
85. 000 4335. 00
4.600 4273. 40
0. 950 116850. 00
0. 090 5985. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813009

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

31

LETTI NG DATE: 08/13/02

| TEM DESCRI PTI ON UNIT
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
EROCSI ON VAT, | NSTALLED, CLASS M
ERCSI ON MAT, DELI VERED, CLASS M
EROCSI ON VAT, | NSTALLED, CLASS M
TURBI DI TY BARRI ERS %4
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
TEMPORARY DI TCH CHECKS, DELIVE M
TEMPORARY DI TCH CHECKS, | NSTAL M
CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B KG
SEEDI NG M XTURE NO. 10 KG
SEEDI NG M XTURE NO 30 KG
SEEDI NG M XTURE NO. 60 KG
LAWN SCD %4
ERCSI ON CONTRCL SCOD M2
SHRUBS, EACH
JUNI PER, TURQUO SE SPREADER, 9
DA, B&B
WOOD POSTS, 100 X 100 MM X 3 M EACH
WOOD PCSTS, 100 X 150 WM X 3.7 EACH
WOOD PCSTS, 100 X 150 WM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD PCSTS, 100 X 150 MM X 5.5 EACH
WOOD POSTS, 100 X 150 MM X 6.1 EACH
H G+ STRENGTH STRUCT STEEL, SI KG
CONCRETE MASONRY, SI GN SUPPORT M3
H G+ STRNGTH BAR STL REINF, SI KG
SIGNS, TYPE | M2
SIGNS, TYPE Il, REFLECTIVE (%4
MOVI NG SIGNS, TYPE || EACH
REMOVI NG SI GNS, TYPE | EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
100. 000 5. 000
100. 000 5. 920
8710. 000 1. 000
8710. 000 3.270
8710. 000 0. 150
9. 000 49. 680
11. 000 49. 680
16500. 000 0. 490
16500. 000 0. 600
1950. 000 0. 500
1950. 000 0. 600
80. 000 24.000
95. 000 26. 100
27.000 26. 100
693. 000 6. 830
693. 000 8. 890
64. 000 40. 000
4380. 100 0. 550
130. 000 7.970
670. 000 7.450
44.000 15. 680
43300. 000 2.690
430. 000 2.870
110. 000 79. 980
5. 000 47.950
84. 000 43.190
108. 000 47.920
85. 000 49. 000
27.000 58. 000
6. 000 60. 000
7041. 000 3. 150
12. 090 531. 920
444. 000 2.820
288. 330 165. 000
265. 320 174. 470
1. 000 505. 000
8. 000 200. 000

1NN
CoocovoowRr OO

~ = IN
ONNUIN~NOO

47.
. 190
47.
49.
58.
60.
. 150
531.
. 820
165.
174.
505.
200.

NN DN
SESR RSN

. 000
. 550
. 970
. 450
. 680
. 690
. 870
. 980

950

920
000
000
000

920

000
470
000
000

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
4.250 425. 00
4.250 425. 00
2. 000 17420. 00
2.100 18291. 00
0. 030 261. 30
75. 000 675. 00
100. 000 1100. 00
0. 600 9900. 00
0. 600 9900. 00
0. 650 1267. 50
0. 650 1267. 50
22.000 1760. 00
65. 000 6175. 00
27. 250 735.75
10. 660 7387. 38
10. 660 7387.38
75. 000 4800. 00
0. 480 2102. 45
5. 250 682. 50
5. 650 3785. 50
12. 500 550. 00
2.450 106085. 00
3. 400 1462. 00
60. 000 6600. 00
40. 000 200. 00
42. 000 3528. 00
44.000 4752. 00
45. 500 3867. 50
48. 250 1302. 75
55. 000 330. 00
5.250 36965. 25
825. 000 9974. 25
5.750 2553. 00
184. 500 53196. 89
174. 750 46364. 67
85. 000 85. 00
150. 000 1200. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813009

| TEM
NUMBER

64183

64220
64301
64313
64318
64321
64323
64326
64343
64501
64505
64506
64602
64618
64636
64642
64710
64718
64734
64758
64770
64778
64782
64790
64901
64904
65040
65045
65050
65055
65060

| TEM DESCRI PTI ON

REMOVI NG SI GNS, TYPE |1

REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
OVERHEAD SI GN SUPPORT, STRUCTU
S-64-202, STA 17+130

OVERHEAD SI GN SUPPORT, STRUCTU
S-64-203, STA 500+228

OVERHEAD S| GN SUPPORT, STRUCTU
S- 64-204, STA 500+040

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
PVMI'T MRKNG, CHANNELI ZI NG 200
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MV
PVMI'T MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 300 MMV
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMVP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, U
CONSTRUCTI ON STAKI NG, PI PE CUL

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

STTZZTZFER

T
20

<L

EACH

<<Z

EACH

<=L

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
324. 000 20. 000
135. 000 20. 000
16. 000 150. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 15000. 000
1. 000 25000. 000
7500. 000 0. 300
13600. 000 0. 450
3300. 000 0. 100
2100. 000 0. 200
17000. 000 0. 350
720. 000 0. 250
10000. 000 1. 500
194. 500 2.500
950. 000 3. 000
21935. 000 1.900
1472. 600 2.100
1. 800 180. 000
1500. 000 1. 970
135. 000 13. 400
500. 000 10. 900
30. 000 140. 000
27.000 140. 000
275.000 13. 100
630. 000 9. 100
90. 000 10. 100
33. 000 35. 000
4690. 000 0. 600
3440. 000 3.120
155. 000 65. 000
11000. 000 1. 650
2050. 000 1. 200
12750. 000 1. 200
44.000 120. 000

DI VI SI ON OF H GHWAYS

5000.

15000.
25000.
2250.
6120.
330.
420.
5950.
180.
15000.
486.
2850.
41676.
3092.
324.
2955.
1809.
5450.
4200.
3780.
3602.
5733.
909.
1155.
2814.
10732.
10075.
18150.
2460.
15300.
5280.

Bl DDER NO 2

UNI'T
Bl D PRI CE

5000.

10000.
25000.
. 300

N
o
PONOWWHrROOOOOO

[En
©

e
o A RPRRPR
PRPROWOOWOWOOOO

000

000
000

450
100
200
350
250
500
000
000
940
400
000

. 970
. 000
. 500
. 000
. 000
. 000
. 400
. 500
. 000
. 600
. 120
. 000
. 650
. 200
. 200
120.

000

5000.

10000.
25000.
2250.
6120.
330.
420.
5950.
180.
15000.
583.
2850.
20618.
3534.
468.
2955.
2430.
4750.
3300.
2970.
2750.
6552.
855.
1320.
2814.
10732.
10075.
18150.
2460.
15300.
5280.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

7500.

9500
25000

N
(o]
PONONNWOOOOOO

[En
©

e
o A RPRRPR
PRPROWOOWOWOOOO

120.

000

. 000
. 000
. 300
450
100
200
350
250
500
500
630
940
400
000
. 970
. 000
. 500
. 000
. 000
. 000
. 400
. 500
. 000
. 600
. 120
. 000
. 650
. 200
. 200
000

LETTI NG DATE: 08/13/02

7500.

9500.
25000.
2250.
6120.
330.
420.
5950.
180.
35000.
486.
2498.
20618.
3534.
468.
2955.
2430.
4750.
3300.
2970.
2750.
6552.
855.
1320.
2814.
10732.
10075.
18150.
2460.
15300.
5280.



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813009

| TEM
NUMBER

65618

65705
65926
65937
66501

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

CONSTRUCTI ON STAKI NG, STRUCT L
B- 64- 130

CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 53 WM
CONDUI T, SPECI AL, 78 WM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
HL- 64- BF

ELEC SERVI CE, METER BREAKER PE
HL- 64- TL

ELEC SERVI CE, METER BREAKER PE
STH 120 & CTH H

ELEC SERVI CE, METER BREAKER PE
STH 50/ 120 & EDWARDS

POLES, TYPE 5

LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARM5S TRUSS TYP, 115 MM C
SAW NG EXI STI NG PAVEMENT

LHLEEEEZZZKKEE

'_
(7]

LS

LS

EACH
EACH
EACH
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 600. 000
8805. 000 2.900
1090. 000 11. 500
760. 400 12. 500
51. 000 52. 500
88. 000 59. 000
1262. 800 10. 500
507. 400 36. 000
48. 000 380. 000
17. 000 300. 000
9. 000 480. 000
20. 000 440. 000
2.000 800. 000
2. 000 800. 000
13. 000 275. 000
304. 510 2.300
599. 200 3. 300
328. 170 4.900
646. 410 1. 650
2459. 300 1. 650
668. 000 1. 300
245. 000 2.000
2074. 000 2.300
12. 000 4. 300
3255. 500 2.300
4476. 400 1. 650
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
13. 000 1008. 000
4.000 136. 000
12. 000 451. 000
365. 000 3.120

DI VI SI ON OF H GHWAYS

750.

750.

13104.
544.
5412.
1138.

00
00
00

00
00

Bl DDER NO 2

UNI'T
Bl D PRI CE

600.

2.
14.
18.
33.
44.

9.
30.

410.
291.
523.
523.
875.
875.
. 800
. 600
. 800

N
N
N

137

1377.
1377.
1377.
1246.

166.

304.
. 120

NENWONMERPEREDONN

000

900
500
800
700
300
900
300
500
600
800
800
000
000

400
400
300
200
600
200
300
000

. 500
. 500

500
500
500
500

900
900

1377.

16204.
667.
3658.
1138.

.50

50

50
60
80

PAGE:
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LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE

600.

2.
14.
18.
33.
44.

9.
30.

410.
291.
523.
523.
875.
875.
. 800
. 600
. 800

N
N
N

137

1377.
1377.
1377.
1246.

166.

304.
. 120

NENWONMNERPEREDONDN

000

900
500
800
700
300
900
300
500
600
800
800
000
000

400
400
300
200
600
200
300
000

. 500
. 500

500
500
500
500

900
900

1377.

16204.
667.
3658.
1138.

.50

50

50
60
80



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813009

| TEM
NUMBER

90001

90002

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A - PAVEMENT MARKI NG TAP
RAI SED PATTERN, GROOVED I N

M SC

90001B - PAVEMENT MARKI NG, TAP
RAI SED PATTERN, ROLLED IN

M SC

90001C - SPLIT RAIL WOOD FENCE
THREE- RAI L

M SC

90002A - SPECI AL MULCHI NG

M SC

90004A - TRAFFI C SI GNALS & STR
LI GHTI NG STH 50 & STH 120/ EDWA
M SC

90004B - TEMPORARY SI GNALS, ST
STH 120/ EDWARDS

M SC

90004C - TRAFFIC SI GNALS & STR
LI GATING STH 120 & CTH H

M SC

90004D - SALVAGE TRAFFI C SI GNA
STREET LI GHTS, STH 50 & STH 12
M SC

90004E - CONSTRUCTI ON STAKI NG,
M SC

90005A - ADJUSTI NG WATER VALVE
M SC

90005B - LUM NAI RES, H GHWAY L
150 WATT HPS

M SC

90005C - LUM NAI RES, H GHWAY L
250 WATT HPS

M SC

90005D - | NSTALLI NG STATE- FURN
H GHWAY LI GHTI NG DI STRUBI Tl ON

M SC

90005E - MARKER POSTS, FLEXI BL
GUARD RAI L TERM NAL

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
280. 000 5.420
4650. 000 11. 500
715. 000 6. 600
300. 000 25. 000
6500. 000 0. 140
1. 000 14350. 000
1. 000 14800. 000
1. 000 11815. 000
1. 000 2800. 000
1. 000 1000. 000
2. 000 150. 000
8. 000 261. 000
8. 000 261. 000
2. 000 800. 000
6. 000 47.090

DI VI SI ON OF H GHWAYS

1517.
53475.

47109.

7500.

910.

14350.

14800.

11815.

2800.

1000.

300.

2088.

2088.

1600.

282.

00

00

00

00

00

00

00

00

00

00

00

54

Bl DDER NO 2

UNI'T
BI D PRI CE

3.
14.

10.

25.

6450.

14775.

6450.

645.

1000.

150.

243.

255.

860.

47.

120
500

900

000

. 140

000

000

000

000

000

000

500

000

000

090

910.

6450.

14775.

6450.

645.

1000.

300.

1948.

2040.

1720.

282.

.00

00

00

00

00

00

00

00

00

00

00

54

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

41.

6450.

14775.

6450.

645.

1000.

250.

243.

255.

860.

43.

670

. 180

000

000

000

000

000

000

500

000

000

500

LETTI NG DATE: 08/13/02

12501.

1170.

6450.

14775.

6450.

645.

1000.

500.

1948.

2040.

1720.

261.

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 08/13/02

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813009

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:
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LETTI NG DATE: 08/ 13/02

90006

90007

90012

90013

90013

90365
90402
90403
90404
90413
90414
90545
90590
90616
90637
90997
90998
90999

| TEM DESCRI PTI ON UNIT
M SC EACH
90005F REMOVI NG PULL BOXES
M SC EACH
90005G LANDSCAPE PLANTI NG SURV
AND CARE
M SC MG
90006A - ASPHALTI C MATERI AL FO
M XES, PG 64-28
M SC MG
90006B - ASPHALTI C MATERI AL FO
M XES, PG 64-22
M SC KG
90007A - SEED M X, SPECI AL
M SC 40M
90012A - TEST ROLLI NG
M SC HA
90013A - SEEDBED PREPARATI ON
M SC HA
90013B - SEEDI NG, SPECI AL
QWwP, BASE CCOURSES MG
QW, RURAL CONCRETE PAVEMENT DAY
QWP, PROFI LE | NDEX | NCENTI VE, DOL
QWP, PVMI STRENGTH I NCENTI VE, DOL
QWP, URBAN CONCRETE DAY
PVMI' STRENGTH | NCENTI VE, CONCR DOL
CONCRETE COLLAR EACH
Pl PE GRATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE M
ON- THE- JOB TRAI NI NG, ASP-1T GR HRS
ON- THE-JOB TRAI NING ASP-1T AP HRS.
ON- THE- JOB TRAI NI NG ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
9. 000 80. 000 720. 00
26. 000 450. 000 11700. 00
285. 000 270. 000 76950. 00
450. 000 214. 000 96300. 00
30. 000 50. 000 1500. 00
275.000 26. 250 7218.75
0. 650 2500. 000 1625. 00
0. 650 2500. 000 1625. 00
62120. 000 0. 200 12424. 00
11. 000 1250. 000 13750. 00
22300. 000 1. 000 22300. 00
9873. 600 1. 000 9873. 60
10. 000 600. 000 6000. 00
11932. 800 1. 000 11932. 80
1. 000 400. 000 400. 00
1. 000 1000. 000 1000. 00
40. 000 37.010 1480. 40
160. 000 6. 510 1041. 60
750. 000 2.000 1500. 00
750. 000 4.000 3000. 00
3000. 000 2.000 6000. 00
....... 7084374. 91

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
53. 800 484. 20
450. 000 11700. 00
270. 000 76950. 00
214. 000 96300. 00
50. 000 1500. 00
26. 250 7218. 75
2500. 000 1625. 00
2500. 000 1625. 00
0. 200 12424. 00
1250. 000 13750. 00
1. 000 22300. 00
1. 000 9873. 60
600. 000 6000. 00
1. 000 11932. 80
400. 000 400. 00
1000. 000 1000. 00
37.010 1480. 40
6. 510 1041. 60
2. 000 1500. 00
4.000 3000. 00
2.000 6000. 00
7113066. 81

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
53. 800 484. 20
850. 000 22100. 00
270. 000 76950. 00
214. 000 96300. 00
100. 000 3000. 00
49. 240 13541. 00
2692. 310 1750. 00
1153. 850 750. 00
0. 200 12424. 00
1250. 000 13750. 00
1. 000 22300. 00
1. 000 9873. 60
600. 000 6000. 00
1. 000 11932. 80
1000. 000 1000. 00
3400. 000 3400. 00
35. 500 1420. 00
8. 200 1312. 00
2.000 1500. 00
4.000 3000. 00
2. 000 6000. 00
7356659. 11



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813010
STATE PROJECT(S): 4110-14-61
TYPE OF WORK: BRI DGE PAI NTI NG
UNI TED PAI NTI NG, | NC.

C & L CONTRACTI NG, | NC.
AVERI COAT PAI NTI NG COVPANY,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 70/ W NNEBAGO COUNTY

FOX Rl VER, MAIN ST BRI DGE
USH 45
W NNEBAGO COUNTY

PAGE:
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LETTI NG DATE: 08/13/02

TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L. F.
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C

DRUVB

BARRI CADES, T
BARRI CADES, T
WARNI NG LI GHT
TRAFFI C WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
M SC

90004A, STRUCTURE OVERCOATI NG,
AND PRI M NG, STRUCTURE B-70-56
CONTAIN & COLLECT WASTE MATERI
B- 70- 56

STRUCT REPAI NT, RECYCLED ABRAS
B- 70- 56

NEG PRES CONTAIN & COLL WASTE
B- 70- 56

PORTABLE DECONTAM NATI ON FACI L
B- 70- 56

TRAFFI C CONTROL, COVERI NG SI GN

LS
90555 LS
90560 LS
90565 LS

90712 EACH

I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
500. 000 0. 010
600. 000 0. 010
1. 000 20000. 000
1. 000 1500. 000
1. 000 500. 000
2211. 000 0. 350
228. 000 0. 500
514. 000 1. 000
1028. 000 0. 100
3611. 000 0. 100
1502. 000 0. 400
26. 000 0. 010
26. 000 0. 010
1. 000 2000. 000
2360. 000 0. 200
2800. 000 0. 010
1. 000 28000. 000
1. 000 12300. 000
1. 000 146989. 000
1. 000 61281. 000
1. 000 1500. 000
1. 000 100. 000

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
5.00 1. 000 500. 00
6. 00 1. 000 600. 00
20000. 00 33975. 000 33975. 00
1500. 00 1500. 000 1500. 00
500. 00 500. 000 500. 00
773.85 0. 350 773. 85
114.00 0. 500 114.00
514. 00 1. 000 514. 00
102. 80 0. 100 102. 80
361. 10 0. 100 361. 10
600. 80 0. 400 600. 80
0. 26 4.000 104. 00
0. 26 2.000 52.00
2000. 00 2000. 000 2000. 00
472.00 0. 200 472.00
28.00 0. 900 2520. 00
28000. 00 57500. 000 57500. 00
12300. 00 23000. 000 23000. 00
146989. 00 113250. 000 113250. 00
61281. 00 56625. 000 56625. 00
1500. 00 1500. 000 1500. 00
100. 00 100. 000 100. 00
277148. 07 296664. 55

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5. 000 2500. 00
5. 000 3000. 00
30000. 000 30000. 00
5000. 000 5000. 00
15000. 000 15000. 00
0. 400 884. 40
0. 900 205. 20
1. 900 976. 60
0. 900 925. 20
0. 240 866. 64
0. 490 735. 98
19. 000 494. 00
2.980 77.48
5000. 000 5000. 00
0. 140 330. 40
0.790 2212. 00
78000. 000 78000. 00
36000. 000 36000. 00
200000. 000  200000. 00
31000. 000 31000. 00
5000. 000 5000. 00
49. 000 49. 00
418256. 90



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 37
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02

PROPOSAL: 20020813011 ***** ALL BI DS REJECTED *****

STATE PROJECT(S): 1623-09-74

LOCATI ON 71/ WOCOD COUNTY
1623- 09- 77 MARSHFI ELD BLVD, PEACH AVE
LOCAL ST
WOOD COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813012

STATE PROJECT(S): 6414-01-71

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: PEMBER EXCAVATI NG | NC

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG FENCE L. F.
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE DRI VEWAY, 7-1NCH S
CONCRETE CURB AND GUTTER, 18-1 L
CONCRETE CURB AND GUTTER, 30-1 L
CONCRETE SI DEWALK, 4-1 NCH S
CONCRETE S| DEWALK, 7-1NCH S
CHAI'N LI NK FENCE, 4 FT. L
MOBI LI ZATI ON L
TOPSA L S
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH

I NLET PROTECTION, TYPE D EACH
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.

LAVWN SOD S Y.
SIGNS, TYPE Il, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
TRAFFI C CONTROL LS

TRAFFI C CONTROL, DRUVS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 800
. 000
286.
. 650
. 000
. 000
. 000
3086.
340.
208.
2480.
1874.
170.

000

000
000
000
000
000
000

Bl DDER NO 1

UNIT

Bl D PRI CE

100.

o

. 000
18692.
. 100
315.
367.
. 950
31.
. 150
. 200
19.
21.
. 000
9771.
. 320

000

000
500

500

690

000

920

0. 260

cooo

. 370

320
440

. 630

LOCATI ON 49/ PORTACE

POST RD & ROOSEVELT DR I NTER, VILLAGE PLOVER

USH 51

PORTAGE COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2187. 50 0. 000 0. 00
950. 00 0. 000 0. 00
2043. 00 0. 000 0. 00
105. 00 0. 000 0. 00
900. 00 0. 000 0. 00
3302. 00 0. 000 0. 00
630. 00 0. 000 0. 00
4700. 00 0. 000 0. 00
2430. 00 0. 000 0. 00
1045. 00 0. 000 0. 00
2310. 00 0. 000 0. 00
6082. 20 0. 000 0. 00
2411. 90 0. 000 0. 00
210. 00 0. 000 0. 00
18692. 00 0. 000 0. 00
1172. 60 0. 000 0. 00
315. 00 0. 000 0. 00
367.50 0. 000 0. 00
235. 80 0. 000 0. 00
497.70 0. 000 0. 00
315. 00 0. 000 0. 00
1201. 20 0. 000 0. 00
1548. 62 0. 000 0. 00
126. 00 0. 000 0. 00
84. 00 0. 000 0. 00
9771.92 0. 000 0. 00
987.52 0. 000 0. 00
88. 40 0. 000 0. 00
76. 96 0. 000 0. 00
793. 60 0. 000 0. 00
824. 56 0. 000 0. 00
107. 10 0. 000 0. 00

PAGE:

43

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE

COOOOOOOOOOOOOOCOO0O0O0OLO0000000000O0

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

COOOOOOOO0L0O0ODOLOO0000L0C0000000



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813012

| TEM
NUMBER

REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NCSE,
CONSTRUCTI ON STAKI NG, ELECTRIC
PRQJECT 6414-01-71

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 21 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTCOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
POST ROAD & ROOSEVELT DRI VE
TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 4-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 4-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS

CONTRACT AND ESTI MATE ENG NEER

LS

LN B

EA
EA
EA
EA
EA

EA

T:ﬂFTTTWFT95352952529:“?”?‘7‘T

e rr

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

175. 000 1. 050
85. 000 3.780
388. 000 3. 360
2.000 115. 500

2. 000 115. 500
2.000 115. 500
48. 000 3. 150
4.000 42. 000

1. 000 1050. 000
921. 000 3. 680
178. 000 5.570
480. 000 18. 900
572. 000 3. 150
460. 000 9. 450
7.000 325. 500

6. 000 388. 500
7.000 346. 500

3. 000 548. 100

1. 000 1365. 000
7.000 140. 880

3. 000 263. 920
259. 000 1.890
728. 000 2.890
132. 000 0. 420
556. 000 0. 370
2650. 000 0. 870
2010. 000 0. 480
1. 000 682. 500
2.000 216. 970

5. 000 236. 290

5. 000 262. 080

3. 000 353. 550
2.000 408. 470

2. 000 262. 080

1. 000 353. 550

8. 000 189. 050

8. 000 103. 100

DI VI SI ON OF H GHWAYS

2305.
682.

433.
1181.
1310.
1060.

816.

524.

353.
1512.

824.

COOOOOOOO0OOO0O0O0O00000 0COOO0O0O0O0OO

COeLoo000o

Bl DDER NO 2
UNI'T
Bl D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000

COOLOOOOOO0O0O0OO0O0O00000 OCOOO0O0O0O0OO0O

CeLooo0000o

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

COOLOOOOO0O0O0O0O0O0O0O00000 0COOO0O0O0O0OO0O

CeLoo000o

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000

LETTI NG DATE: 08/13/02

COOOOOOOLOO00000000 00000000

COLOeoLeo0



Dat e 08/13/02

CERTI FI ED BY-
TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813012

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 785. 860
POST ROAD & ROCSEVELT DRI VE
LUM NAI RES, UTILITY, 150 WATTS EACH 2. 000 232. 030
LUWMWNR ARMS TRUSS TYP 4 1/2-IN EACH 2.000 207. 470
SAW NG EXI STI NG PAVEMENT L.F. 575. 000 2.810
SAW NG CONCRETE PAVEMENT, FULL L.F. 38. 000 5.620
M SC EACH 2. 000 52.500
90005A, TUBULAR STEEL SI GN PGS
M SC EACH 2. 000 78. 750
90005B, REMOVI NG PULL BOXES
M SC EACH 1. 000 327.710
90005C, POLES, TYPE 2
M SC EACH 2. 000 235. 620
90005D, POLES, TYPE 3
M SC EACH 3. 000 109. 150
90005E, TROVBONE ARMS, 15-FOOT
PROPCSAL TOTAL.......

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
785. 86 0. 000 0. 00
464. 06 0. 000 0. 00
414. 94 0. 000 0. 00
1615. 75 0. 000 0. 00
213. 56 0. 000 0. 00
105. 00 0. 000 0. 00
157. 50 0. 000 0. 00
327.71 0. 000 0. 00
471. 24 0. 000 0. 00
327. 45 0. 000 0. 00
121515. 52 0. 00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000

. 000

. 000

LETTI NG DATE: 08/13/02

.00

.00

.00

.00



Dat e 08/13/02

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813013

STATE PROJECT(S): 5161-06- 60

TYPE OF WORK: HI GHWAY STRUCTURES

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1

UNIT
BI D PRI CE

LOCATI ON 12/ CRAWFORD

COUNTY

PAGE: 46

LETTI NG DATE: 08/ 13/02

R NO 1: EDWARD KRAEMER & SONS, | NC.
R NO 2: TIMVE, INC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG ASPHALTI C SURFACE S.Y. 1770. 000
REMOVI NG CURB AND GUTTER L. F. 311. 000
REMOVI NG SURFACE DRAI NS EACH 1. 000
REMOVI NG GUARDRAI L L. F. 730. 000
EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000
R-12-16
STRUCTURE BACKFI LL CY. 260. 000
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
FI NI SH NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 100. 000
ASPHALTI C SURFACE TON 290. 000
CONCRETE MASONRY, RETAINING WA C. Y. 46. 000
HI GH STRENGTH STRUCTURAL STEEL LB. 63200. 000
PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000
R-12-16
CONCRETE CURB AND GUTTER, 18-1 L.F. 282. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 387. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 435. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 1. 000
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
MOBI LI ZATI ON LS 1. 000
SI LT FENCE, DELI VERED L.F. 50. 000
SI LT FENCE, | NSTALLED L. F. 50. 000
SI LT FENCE MAI NTENANCE L.F. 50. 000
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000
ERCSI ON MAT, DELI VERED, CLASS S.Y. 620. 000
ERCSI ON VAT, | NSTALLED, CLASS S.Y. 620. 000
FI ELD OFFI CE, TYPE A LS 1. 000
TRAFFI C CONTROL LS 1. 000

. 370

. 000
. 000

000
000
010
010
010
500
500

. 000
. 000

PRAIRIE DU CH EN - CTHD F
STH 35
CRAWORD COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2655. 00 1. 600 2832. 00
1244. 00 2.500 777.50
50. 00 200. 000 200. 00
1095. 00 1. 000 730. 00
4500. 00 2110. 000 2110. 00
3640. 00 13. 000 3380. 00
3000. 00 1500. 000 1500. 00
1500. 00 2000. 000 2000. 00
1400. 00 10. 000 1000. 00
17400. 00 63. 000 18270. 00
6440. 00 225. 680 10381. 28
34128. 00 1. 380 87216. 00
9508. 00 8190. 000 8190. 00
3488. 34 13. 000 3666. 00
4945. 86 13. 000 5031. 00
5633. 25 11. 110 4832. 85
1900. 00 1900. 000 1900. 00
1.00 1. 000 1.00
18000. 00 10000. 000 10000. 00
50. 00 2.500 125. 00
150. 00 2.500 125. 00
0.50 2.500 125. 00
0.01 350. 000 350. 00
0.01 350. 000 350. 00
930. 00 1. 000 620. 00
930. 00 0.770 477. 40
250. 00 750. 000 750. 00
1000. 00 12000. 000 12000. 00

RENCHVEN DR
Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3. 250 5752. 50
5. 000 1555. 00
500. 000 500. 00
1. 250 912. 50
7500. 000 7500. 00
12. 000 3120. 00
2500. 000 2500. 00
1500. 000 1500. 00
6. 850 685. 00
60. 000 17400. 00
150. 000 6900. 00
0. 550 34760. 00
7000. 000 7000. 00
12. 250 3454.50
12. 650 4895. 55
12. 800 5568. 00
2200. 000 2200. 00
1000. 000 1000. 00
65750. 000 65750. 00
3. 000 150. 00
3. 000 150. 00
1. 000 50. 00
350. 000 350. 00
450. 000 450. 00
1. 000 620. 00
0. 800 496. 00
500. 000 500. 00
1000. 000 1000. 00



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813013

| TEM
NUMBER

90030

90031

90329
90030

| TEM DESCRI PTI ON UNIT
TRAFFI C CONTROL, DRUVS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS

90004A GRADI NG, SHAPI NG AND FI
FOR RETAI NI NG WALL AND CURB &

M SC EACH
90005A REMOVI NG GABI ON WALL
M SC L.F.

90030A FOUNDATI ON DRI LLI NG 1'

DI AVETER

M SC L. F.
90030B FOUNDATI ON DRI LLI NG 2’

DI AVETER

M SC S. F.
90031A PRECAST PANELS

GRADE, SHAPE & FI NI SH FOR BEAM EACH
M SC L.F.
90030C TRACK CLEARANCE FENCE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
378. 000 1. 000
42.000 2. 000
147. 000 0. 200
168. 000 2.000
531. 000 3. 000
904. 000 2.000
1. 000 5500. 010
60. 000 200. 000
118. 000 141. 410
208. 000 161. 620
1945. 000 12. 000
1. 000 500. 000
200. 000 3. 000

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

33616.

23340.

500.

600.

220310.

.00

.38

96

00

00

00

72

Bl DDER NO 2

UNI'T
Bl D PRI CE

27.

10.

875.
. 100

. 000

. 000

000

630

000

5616.

20675.

875.

620.

221114.

.00

.00

00

35

00

00

03

PAGE:
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LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 378. 00
2. 000 84. 00
0. 200 29. 40
2.000 336. 00
3. 000 1593. 00
3. 000 2712.00
1500. 000 1500. 00
150. 000 9000. 00
156. 500 18467. 00
169. 350 35224. 80
12. 000 23340. 00
500. 000 500. 00
3. 000 600. 00
270483. 25



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT Al

ND ESTI MATE ENG NEER

PROPOSAL: 20020813014

R NO 1:
RNO 2: RUZ
R NO 3 EDWARD KRAEMER & SONS, | NC.

STATE

PROJECT(S): 5376-02-71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LARSON CONSTRUCTI ON CO., I NC.
I C CONSTRUCTI ON CO., INC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD BRI DGE, STATION LS
10+00
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-62-222
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES C.Y.
PROTECTI VE SURFACE TREATMENT  S.Y.

H GH STRENGT

H BAR STEEL REI NF. LB.

COATED HI GH STR BAR STL REINF, LB

STL PI LI NG
TUBULAR RAI L
B- 62- 222

RUBBERI ZED MEMBRANE WATERPROOF

HEAVY Rl PRAP
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG
SI LT FENCE,
SI LT FENCE,

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, ERGCSI ON CONTROL

DELIV & DRIVEN, HP L.F.
ING TYPE F, STRUC LS

)

DELI VERED
I NSTALLED

rrronr oo

QMmN << =<xXx

g

MOBI LI ZATI ONS, EMERGENCY EROSI EACH

ERCSI ON MAT
ERCSI ON AT,

DELI VERED, CLASS S.Y.
I NSTALLED, CLASS S.Y

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 250. 000
2. 000 250. 000
1. 000 4000. 000
250. 000 9. 000
1. 000 4000. 000
360. 000 12. 000
1. 000 500. 000
270. 000 15. 000
140. 000 69. 000
120. 000 320. 000
96. 000 3. 000
11605. 000 0. 600
1480. 000 0. 800
240. 000 21.000
1. 000 4500. 000
11. 000 35. 000
160. 000 33. 000
1. 000 8715. 000
450. 000 2.000
830. 000 0. 140
300. 000 1. 000
300. 000 1. 000
300. 000 0. 100
1. 000 100. 000
1. 000 150. 000
110. 000 1. 000
110. 000 1. 000

LOCATI ON 62/ VERNON COUNTY
E RIDGE RD, TOM CHRI STI ANA, BR W FRK KI CKAPO

TOM RD
VERNON COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
500. 00 300. 000 600. 00
500. 00 300. 000 600. 00
4000. 00 6500. 000 6500. 00
2250. 00 5. 250 1312.50
4000. 00 5500. 000 5500. 00
4320. 00 10. 350 3726. 00
500. 00 800. 000 800. 00
4050. 00 14. 850 4009. 50
9660. 00 69. 000 9660. 00
38400. 00 352. 500 42300. 00
288. 00 1.890 181. 44
6963. 00 0. 550 6382. 75
1184. 00 1.100 1628. 00
5040. 00 17. 300 4152. 00
4500. 00 4000. 000 4000. 00
385. 00 25. 640 282.04
5280. 00 43. 290 6926. 40
8715. 00 16300. 000 16300. 00
900. 00 0. 500 225.00
116. 20 0. 120 99. 60
300. 00 1. 000 300. 00
300. 00 1. 000 300. 00
30. 00 0. 100 30. 00
100. 00 100. 000 100. 00
150. 00 200. 000 200. 00
110. 00 1. 000 110. 00
110. 00 1. 000 110. 00

PAGE:

48

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE

PPROoOOoORE

. 000
. 000
. 500
. 000
. 000
. 250
. 630
. 840
. 000
. 000

. 000
. 720
18369.

000
500

. 300

150
150
010
010
010
100
100



Dat e 08/13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813014

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 49

LETTI NG DATE: 08/ 13/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
62905 FERTILIZER, TYPE B CWI. 0. 750 40. 000 30. 00
63008 SEEDI NG, M XTURE NO. 10 LB. 18. 000 6. 000 108. 00
63013 SEEDI NG, M XTURE NO. 60 LB. 4.000 7.000 28.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000 160. 00
63702 SICGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000 240. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 1100. 000 1100. 00
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y. 360. 000 3. 000 1080. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 60. 000 3. 000 180. 00

PROPOCSAL TOTAL....... 106077. 20

Bl DDER NO 3
UNI'T

AMOUNT Bl D PRI CE AMOUNT
26. 25 60. 000 45. 00
72.00 8. 000 144. 00
40. 00 10. 000 40. 00
160. 00 55. 000 220. 00
204. 00 20. 000 240. 00
640. 00 250. 000 250. 00
1100. 00 1100. 000 1100. 00
820. 80 2.750 990. 00
180. 00 5. 000 300. 00
119578. 28 122374. 57



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020813015

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7237-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

RNO 1 LARSON CONSTRUCTI ON CO., I NC.
R NO 2 RUZI C CONSTRUCTI ON CO., I NC
R NO 3 HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 2. 000 250. 000
GRUBBI NG STA. 2. 000 250. 000
REMOVI NG OLD CULVERTS EACH 1. 000 350. 000
REMOVI NG CLD BRI DGE, STATION LS 1. 000 3000. 000
10+00
COVMON EXCAVATI ON C.Y. 330. 000 9. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000
B- 06- 142
STRUCTURE BACKFI LL CY. 100. 000 11. 000
FI NI SHI NG ROADWAY LS 1. 000 400. 000
CRUSHED AGCGREGATE BASE COURSE C.Y. 310. 000 15. 000
ASPHALTI C SURFACE TON 130. 000 68. 720
CONCRETE MASONRY, BRI DGES CY. 116. 000 333. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 129. 000 3. 000
H GH STRENGTH BAR STEEL REINF. LB. 13760. 000 0. 650
COATED HI GH STR BAR STL REINF, LB. 2470. 000 0. 750
CIP CONC PILING DELIV & DRIVE L. F. 400. 000 20. 000
TUBULAR RAI LI NG TYPE F, STRUC LS 1. 000 7000. 000
B- 06- 142
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000 30. 000
CULVERT PIPE, CLASS Ill, 18-IN L.F. 32. 000 20. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 110. 000
HEAVY Rl PRAP C.Y. 170. 000 42.000
MOBI LI ZATI ON LS 1. 000 6500. 000
SALVAGED TOPSO L S. Y. 960. 000 1.500
MULCHI NG S Y. 1560. 000 0. 140
SI LT FENCE, DELI VERED L. F. 280. 000 1. 000
SI LT FENCE, | NSTALLED L.F. 280. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 280. 000 0. 100
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 100. 000

LOCATI ON 06/ BUFFALO
CENTER CREEK RD, TOWN NELSON, BRI DGE & APPS

TOM RD

BUFFALO COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
500. 00 310. 640 621. 28
500. 00 271. 810 543. 62
350. 00 113. 910 113.91
3000. 00 5000. 000 5000. 00
2970. 00 4.200 1386. 00
3000. 00 2500. 000 2500. 00
1100. 00 13. 920 1392. 00
400. 00 1266. 650 1266. 65
4650. 00 15. 620 4842. 20
8933. 60 68. 720 8933. 60
38628. 00 375. 000 43500. 00
387.00 2.180 281. 22
8944. 00 0. 500 6880. 00
1852. 50 0. 960 2371. 20
8000. 00 18. 000 7200. 00
7000. 00 5500. 000 5500. 00
480. 00 25. 640 410. 24
640. 00 25. 000 800. 00
220. 00 110. 000 220.00
7140. 00 44.000 7480. 00
6500. 00 11000. 000 11000. 00
1440. 00 1.100 1056. 00
218. 40 0. 240 374. 40
280. 00 1.500 420. 00
280. 00 1. 500 420. 00
28.00 0. 010 2.80
100. 00 165. 000 165. 00

PAGE:

50

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 800
. 720
. 000
. 250
. 640
. 120
. 500
. 000

. 000
. 000
135.
. 000
14145.
. 500

000

000

0. 250

. 000

000
010

. 000



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813015

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

51

LETTI NG DATE: 08/13/02

MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y.
ERCSI ON VAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE B CWI.
SEEDI NG M XTURE NO. 10 LB.
WOOD PCSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR S. Y
SAW NG EXI STI NG PAVEMENT L. F.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 150. 000
90. 000 1. 000
90. 000 1. 000
20. 000 6. 000
20. 000 6. 000
1.200 45. 000
35. 000 6. 000
4.000 40. 000
12. 000 20. 000
1. 000 500. 000
1. 000 2000. 000
310. 000 3. 000
36. 000 3. 000

PROPOSAL TOTAL

2000.
930.
108.

112313.

1700.
630
- 000

000

1700.
815.
144.

119431.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
50. 000 50. 00
1. 250 112. 50
1. 250 112. 50
5.250 105. 00
5. 250 105. 00
40. 000 48. 00
7.600 266. 00
40. 000 160. 00
25. 000 300. 00
600. 000 600. 00
2245. 000 2245.00
2.500 775.00
4. 000 144. 00
125559. 45



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 52
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02
PROPCSAL: 20020813016
STATE PROJECT(S): 8999-00-45 LOCATI ON 55/ ST CRA X COUNTY
HUDSON - EAU CLAI RE RD, HUDSON TRAVEL | NFORVA
I 94

ST CRA X COUNTY
TYPE OF WORK:

BI DDER NO 1: PEMBER EXCAVATI NG | NC
BI DDER NO 2: BLUEMEL'S MAI NTENANCE SERVI CE, | NC.
BI DDER NO 3: TIMVE, |INC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 42.000 14. 000 588. 00 18. 000 756. 00 6. 000 252.00
20501 COVMON EXCAVATI ON C.Y. 57.000 14. 500 826. 50 30. 000 1710. 00 12. 000 684. 00
20901 GRANULAR BACKFI LL CY. 26. 000 28. 000 728. 00 25. 000 650. 00 26. 000 676. 00
60205 CONCRETE SI DEWALK, 5-1NCH S.F 606. 000 5.250 3181. 50 6. 500 3939. 00 6. 180 3745. 08
60206 CONCRETE SI DEWALK, 6-1 NCH S.F 888. 000 5. 150 4573. 20 9. 000 7992. 00 7.210 6402. 48
61910 MOBI LI ZATI ON LS 1. 000 4800. 000 4800. 00 11000. 000 11000. 00 5000. 000 5000. 00
64301 TRAFFI C CONTROL LS 1. 000 2500. 000 2500. 00 1000. 000 1000. 00 1500. 000 1500. 00
64501 GEOTEXTI LE FABRI C, TYPE SAS S. Y. 114. 000 3. 000 342. 00 3. 000 342. 00 2.750 313. 50
66501 SAW NG EXI STI NG PAVEMENT L.F. 178. 000 3. 000 534. 00 5. 000 890. 00 2.700 480. 60
90004 M SC LS 1. 000 7800. 000 7800. 00 12600. 000 12600. 00 15077. 060 15077. 06
90004A PLAY EQUI PMENT
90005 M SC EACH 5. 000 1500. 000 7500. 00 300. 000 1500. 00 1126. 770 5633. 85
90005A PI CNI C TABLES, SI NGLE P
90005 M SC EACH 2. 000 9500. 000 19000. 00 9000. 000 18000. 00 15000. 000 30000. 00
90005B PI CNI C SHELTERS
90005 M SC EACH 2. 000 1000. 000 2000. 00 400. 000 800. 00 1114. 400 2228. 80
90005C BENCHES
90005 M SC EACH 1. 000 1700. 000 1700. 00 1020. 000 1020. 00 878. 290 878. 29
90005D FLAGPOLE, 15-FEET
90005 M SC EACH 1. 000 2250. 000 2250. 00 1020. 000 1020. 00 935. 260 935. 26
90005E FLAGPOLE, 20- FEET
90005 M SC EACH 1. 000 3000. 000 3000. 00 1020. 000 1020. 00 1001. 200 1001. 20
90005F FLAGPOLE, 25-FEET
90005 M SC EACH 9. 000 230. 000 2070. 00 100. 000 900. 00 50. 000 450. 00
90005G FLAGS
90031 M SC S. F. 644. 000 5. 750 3703. 00 7.250 4669. 00 8. 240 5306. 56
90031A CONCRETE SI DEWALK, SPEC
90033 M SC S Y. 114. 000 100. 000 11400. 00 85. 000 9690. 00 15. 000 1710. 00
90033A PLAY AREA SURFACE
PROPCSAL TOTAL. ...... 78496. 20 79498. 00 82274. 68



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02

PROPCSAL: 20020813016



Dat e 08/13/02

CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020813017

STATE PROJECT(S):

CONTRACT AND ESTI MATE ENG NEER

9508-08-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 63/ VI LAS

MAIN ST, TWN BOULDER JCT, GREEN ST -

CTH M
VI LAS COUNTY

COUNTY

PAGE: 54

LETTI NG DATE: 08/13/02

Bl DDER NO PITLI K & WCK, | NC

Bl DDER NO MJUSSON BROCS., | NC

Bl DDER NO TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 4.000 225. 000
20104 GRUBBI NG STA. 4.000 225. 000
20401 REMOVI NG PAVEMENT S.Y 325. 000 2.200
20406 REMOVI NG CONCRETE SI DEWALK S. Y 1350. 000 2.000
20408 REMOVI NG MASONRY CY 22.000 35. 000
20413 REMOVI NG UTILITY PCLES EACH 3. 000 120. 000
20501 COVWON EXCAVATI ON CY. 18890. 000 3. 400
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 5000. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 3000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 7580. 000 9. 000
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 7980. 000 5. 500
30426 BREAKER RUN STONE TON 1575. 000 7.000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 603. 000 2.000
40301 QWP, ASPHALTI C M XTURE TON 6265. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 375. 300 205. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 6265. 000 24.800
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 4010. 000 1. 000
41010 SALVAGED ASPHALTI C PAVEMENT TON 8310. 000 4.100
41101 ASPHALTI C SURFACE TON 546. 000 34. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 1185. 000 27.900
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2. 000 380. 000
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 755. 000
60104 CONCRETE CURB, TYPE J L. F. 65. 000 13. 760
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 7998. 000 6. 750
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 260. 000 2.750
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 31190. 000 2. 460
60224 CONCRETE SAFETY | SLANDS S. F. 410. 000 6. 130
60601 RI PRAP CY. 14. 000 80. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 721. 000 19. 800
60827 REINF CONC PIPE, CLASS III, SS L.F. 702. 000 24. 300

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
900. 00 200. 000 800. 00
900. 00 250. 000 1000. 00
715. 00 2.500 812. 50
2700. 00 1. 250 1687. 50
770.00 50. 000 1100. 00
360. 00 175. 000 525. 00
64226. 00 5. 550 104839. 50
5000. 00 11400. 000 11400. 00
3000. 00 2000. 000 2000. 00
68220. 00 7.710 58441. 80
43890. 00 3.190 25456. 20
11025. 00 10. 580 16663. 50
1206. 00 1. 200 723. 60
6265. 00 1. 350 8457. 75
76936. 50 100. 000 37530. 00
155372. 00 28. 460 178301. 90
4010. 00 1. 000 4010. 00
34071. 00 5.770 47948. 70
18564. 00 45. 500 24843. 00
33061. 50 27.500 32587. 50
760. 00 560. 000 1120. 00
755. 00 1000. 000 1000. 00
894. 40 24.000 1560. 00
53986. 50 7.460 59665. 08
715. 00 2.390 621. 40
76727. 40 2.650 82653. 50
2513. 30 5. 600 2296. 00
1120. 00 60. 000 840. 00
14275. 80 27.000 19467. 00
17058. 60 28. 500 20007. 00

HI GHLAND
Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
750. 000 3000. 00
750. 000 3000. 00
2.750 893.75
2.750 3712.50
50. 000 1100. 00
100. 000 300. 00
4. 000 75560. 00
27900. 000 27900. 00
5000. 000 5000. 00
8. 630 65415. 40
4.120 32877. 60
15. 000 23625. 00
1. 200 723. 60
1. 350 8457.75
100. 000 37530. 00
28. 460 178301. 90
1. 000 4010. 00
5. 860 48696. 60
59. 930 32721.78
31. 460 37280. 10
280. 000 560. 00
750. 000 750. 00
10. 400 676. 00
9. 000 71982. 00
2.650 689. 00
2.900 90451. 00
4.900 2009. 00
60. 000 840. 00
26. 000 18746. 00
31. 000 21762. 00



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813017

| TEM
NUMBER

REI NF CONC PI PE, CLASS |11,
REI NF CONC PI PE, CLASS 111,
REI NF CONC PI PE, CLASS 111,

111

REI NF CONC PI PE, CLASS , . F.
CATCH BASINS, TYPE 1 EACH
CATCH BASINS, TYPE 5 EACH
I NLETS, TYPE 3 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE B EACH
I NLET COVERS, TYPE H EACH
MOBI LI ZATI ON LS

CONCRETE MEDI AN SLOPED NOSE S. F.

LANDVARK REFERENCE MONUMENTS  EACH

ASPHALTI C FLUMES S. Y
WATER MGAL
TOPSA L S
MULCHI NG S.
SI LT FENCE, DELI VERED L.
SI LT FENCE, | NSTALLED L
SI LT FENCE MAI NTENANCE L

MOBI LI ZATI ONS, EMERGENCY ERCSI EA
I NLET PROTECTI ON, TYPE A EA
I NLET PROTECTION, TYPE C EA
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.

Y

Y

F

F

. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
CH
CH
CH

FERTI LI ZER, TYPE B owr
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO 20 LB.
SEEDI NG, BORROW PI T M XTURE LB.
WATERI NG SODDED AREAS MGAL
ERCSI ON CONTRCOL SOD, SANDY SO S. Y.
MVI NG SI GNS, TYPE || EACH
REMOVI NG SI GNS, TYPE |1 EACH
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATCRY LS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
974. 000 33. 000
594. 000 38. 000
574. 000 48. 500
796. 000 56. 400
3. 000 1300. 000
4.000 3480. 000
18. 000 630. 000
4.000 235. 000
11. 000 330. 000
19. 000 315. 000
1. 000 34655. 000
87.000 7.370
4.000 175. 000
10. 000 55. 000
0.700 50. 000
5080. 000 2.200
10510. 000 0. 090
267. 000 1. 000
267. 000 1. 000
267. 000 1. 000
2. 000 50. 000
2. 000 50. 000
34. 000 49. 000
24.000 34. 000
20. 000 7.570
20. 000 5.470
9. 300 28. 760
101. 000 2.600
101. 000 3. 930
210. 000 2. 880
36. 600 12. 000
2070. 000 2.500
4.000 30. 000
4.000 10. 000
1. 000 4500. 000
1. 000 500. 000
142. 000 75. 000
20592. 000 0. 850
2718. 000 0. 650

DI VI SI ON OF H GHWAYS

604.
439.
5175.
120.

4500.
500.
10650.
17503.
1766.

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 750
. 000
. 000
. 000
. 850
. 090
. 000
. 000
. 000
. 000
. 000
. 000
. 000
.570
. 470
. 760
. 600
. 930
. 880
. 000
. 500
. 000
. 000
5000.
5000.

40.
. 300
. 500

000
000
000

604.
439.
5175.
200.
200.
5000.
5000.
5680.
6177.
1359.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 600
. 000
. 000
. 000
. 250
. 090
. 000
. 000
. 000
. 000
. 000
. 000
. 000
.570
. 470
. 760
. 600
. 930
. 880
. 000
. 500
. 000
. 000
3000.
1000.

75.
. 850
. 650

000
000
000

LETTI NG DATE: 08/13/02

604.
439.
5175.
120.

3000.
1000.
10650.
17503.
1766.



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813017

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI'T MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, SYMBOLS, EPO
PVMI' MRKNG, DI AGONAL, 8-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMVP, E
PAVEMENT MARKI NG, PARKI NG STAL
PAVEMENT MARKI NG | SLAND NOCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, ELECTRIC
9508- 08- 70

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
SAW NG EXI STI NG PAVEMENT

M SC

90005A CATCH BASI N, TYPE SPECI
M SC

90005B CATCH BASI N, TYPE SPEC
M SC

90005C DECORATI VE LI GHTI NG ASS
SI NGLE LUM NAI RE

L rerro
m 9 T‘T‘T‘TTSgT‘T mmn< 9

rCrr

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTITY BID PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 1

UNI'T

(<2}

N
COOO0UINOO0ORPRWNRFPRONMOOWWWOOO

[0}

150

4650.

2300.

000
600
000
000
400
000
100
900
000
900
800

. 700
. 000

. 100
. 400
. 000
. 000
. 000
. 430
. 550
. 650
. 500
. 000

000

000

1612.
60.
272.
2194.
615.
5621.
160.
1088.
3110.
3315.
3640.
3236.
7649.
1500.

4449,
26608.
1300.
1700.
2400.
19408.
4392.
795.
6745.
35100.

4650.

131100.

Bl DDER NO 2

UNI'T

(<2}

N
COOO0UINOO0ORWNRFPONMOOUNOOOO

(o)

150

4650.

2050.

Bl D PRI CE

000
600
000
000
400
000
350
900
000
900
800

. 700
. 000

. 100
. 000
. 000
. 000
. 000
. 550
. 650
. 750
. 250
. 000

000

000

272.
2194.

615.
5621.

160.
3808.
3110.
3315.
3640.
3236.
7649.
1500.

4449,
31304.
7165.
2000.
1400.
24824,
5190.
918.
3372.
27300.

4650.

116850.

PAGE:

56

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 200 682. 60
0. 250 476. 25
0. 550 2815. 45
23.000 3726. 00
3. 000 486. 00
1. 750 52.50
0. 300 2370. 00
0. 700 168. 00
4.500 225.00
2.500 1612. 50
60. 000 60. 00
1. 600 272.00
2.000 2194. 00
3. 000 615. 00
1. 400 5621. 00
40. 000 160. 00
0. 100 1088. 20
0. 900 3110. 40
80. 000 3120. 00
0. 840 3397. 80
0. 900 3640. 50
0. 840 9179. 52
3000. 000 3000. 00
1. 250 5056. 25
3. 000 23478. 00
18. 000 1170. 00
320. 000 1600. 00
790. 000 1580. 00
0. 390 17602. 65
0. 510 4072. 86
0. 600 734. 40
0. 700 1888. 60
2500. 000 32500. 00
4550. 000 4550. 00
2350. 000 133950. 00



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020813017

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

57

LETTI NG DATE: 08/13/02

90005

90005

90005

90005

90005

90005

90030

90031

90590
90591
90616

M SC EACH
90005D DECCORATI VE LI GHTI NG ASS
DOUBLE LUM NAI RE

M SC EACH
90005E DECCORATI VE LI GHT ASSEMB
DOUBLE LUM NAI RE W TH FLAG LUM

M SC EACH
90005F LI GHTI NG CONTROL CABI NE
TYPE 3060

M SC EACH
90005G CONCRETE BASE, TYPE DEC

M SC EACH
90005H I NLET COVERS, TYPE DRIV

M SC EACH
900051 TEMPORARY WATER PASSAGE

M SC L. F.

90030A CONCRETE GUTTER, 48-1NC
TYPE SPECI AL

M SC S. F.
90031A SALVAGE AND RELAI D PAVE

Pl PE GRATES EACH
TEMPORARY COVER PLATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH

PROPCSAL TOTAL....... 1328315. 63 1384922.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
2.000 3390. 330 6780. 66 2950. 000
1. 000 3767. 680 3767. 68 3200. 000
2. 000 3600. 000 7200. 00 7200. 000
60. 000 380. 000 22800. 00 300. 000
5. 000 350. 000 1750. 00 200. 000
44.000 75. 000 3300. 00 100. 000
2865. 000 10. 370 29710. 05 13. 500
665. 000 5. 980 3976. 70 5.980
1. 000 1395. 000 1395. 00 1300. 000
38. 000 50. 000 1900. 00 38. 000
1. 000 140. 000 140. 00 34. 000

5900.

3200.

14400.

18000.

1000.

4400.

38677.

3976.

1300.
1444.
34.

00

00

00

00

00

00

50

70
00
00
00

43

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3375. 000 6750. 00
3700. 000 3700. 00
4500. 000 9000. 00
325. 000 19500. 00
150. 000 750. 00
150. 000 6600. 00
12.700 36385. 50
5. 980 3976. 70
2000. 000 2000. 00
50. 000 1900. 00
40. 000 40. 00
1415752. 46



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20020813018

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 0631-83-15

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 16/ DOUGLAS
WETLAND M Tl GATI ON BANK, ROY JOHNSON ( VEST)

NON HWY

DOUGLAS COUNTY

COUNTY

PAGE:

58

LETTI NG DATE: 08/13/02

90039A SEEDBED PREPARATI ON

R NO 1 REUBEN JOHNSON & SON, | NC.
R NO 2 HOFFMAN CONSTRUCTI ON COVPANY
R NO 3: JAMES PETERSON SONS, | NC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
CLEARI NG ACRE 0. 100 2000. 000
GRUBBI NG ACRE 0. 100 2000. 000
REMOVI NG FENCE L.F. 410. 000 0. 500
COVMON EXCAVATI ON C.Y. 26200. 000 3. 000
CRUSHED AGGREGATE BASE COURSE TON 530. 000 10. 250
BREAKER RUN STONE TON 800. 000 10. 250
CORRUGATED STEEL PI PE ARCH, 57 L.F. 30. 000 60. 000
STL APRON ENDW. FOR PI PE ARCH, EACH 2.000 550. 000
Rl PRAP cCY 620. 000 30. 000
MOBI LI ZATI ON LS 1. 000 3795. 420
LANDVARK REFERENCE MONUMENTS  EACH 2. 000 175. 000
MULCHI NG S. Y. 41900. 000 0. 120
ERCSI ON BALES, DELI VERED EACH 60. 000 5. 000
ERCSI ON BALES, | NSTALLED EACH 60. 000 5. 000
SI LT FENCE, DELI VERED L.F. 1080. 000 1. 250
SI LT FENCE, | NSTALLED L. F. 980. 000 0. 750
SI LT FENCE MAI NTENANCE L.F. 108. 000 0. 010
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 350. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
SEEDI NG, M XTURE NO. 60 LB. 230. 000 5. 850
SEEDI NG M XTURE NO 70 LB. 250. 000 9.750
FI ELD OFFI CE, TYPE B LS 1. 000 750. 000
GEOTEXTI LE FABRI C, TYPE R S. Y. 1900. 000 1. 000
M SC LS 1. 000 12500. 000
90004A CONSTRUCTI ON STAKI NG
M SC L.F. 100. 000 3. 000
90030A SI LT FENCE, SPECI AL
M SC LB. 33. 000 10. 000
90036A SEED M X, SPECI AL
M SC ACRE 10. 800 250. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
200. 00 2000. 000 200. 00
200. 00 2000. 000 200. 00
205. 00 1. 000 410. 00
78600. 00 3.970 104014. 00
5432. 50 12. 000 6360. 00
8200. 00 12. 000 9600. 00
1800. 00 56. 000 1680. 00
1100. 00 500. 000 1000. 00
18600. 00 33. 000 20460. 00
3795. 42 2000. 000 2000. 00
350. 00 175. 000 350. 00
5028. 00 0.120 5028. 00
300. 00 5. 000 300. 00
300. 00 5. 000 300. 00
1350. 00 1. 000 1080. 00
735. 00 1. 000 980. 00
1.08 1. 000 108. 00
350. 00 350. 000 350. 00
100. 00 100. 000 100. 00
1345. 50 6. 000 1380. 00
2437.50 10. 000 2500. 00
750. 00 500. 000 500. 00
1900. 00 2.000 3800. 00
12500. 00 500. 000 500. 00
300. 00 3. 000 300. 00
330. 00 12. 000 396. 00
2700. 00 250. 000 2700. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
4000. 000 400. 00
4000. 000 400. 00
0. 500 205. 00
4.450 116590. 00
9. 800 5194. 00
9. 500 7600. 00
55. 000 1650. 00
575. 000 1150. 00
39. 000 24180. 00
6000. 000 6000. 00
175. 000 350. 00
0.120 5028. 00
5. 000 300. 00
5. 000 300. 00
1. 250 1350. 00
0.750 735. 00
0. 010 1.08
350. 000 350. 00
100. 000 100. 00
5. 850 1345. 50
9.750 2437.50
2500. 000 2500. 00
3. 000 5700. 00
12500. 000 12500. 00
3. 000 300. 00
10. 000 330. 00
250. 000 2700. 00



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 59
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 13/02
PROPCSAL: 20020813018
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90039 M SC ACRE 10. 800 1200. 000 12960. 00 1200. 000 12960. 00 1200. 000 12960. 00

90039B SEEDI NG, SPECI AL

PROPCSAL TOTAL. ...... 161870. 00 179556. 00 212656. 08



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 60
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02
PROPCSAL: 20020813019
STATE PROJECT(S): 1000-08-12 LOCATI ON DI STRI CT/ STATEW COUNTY
PAVEMENT MARKI NG
VAR HWY
D8 W DE
TYPE OF WORK:
Bl DDER NO 1 CENTURY FENCE CO.
BI DDER NO 2 BRI CKLI NE, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 4200. 000 4200. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 2300. 000 2300. 00 4200. 000 4200. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1071200. 000 0. 110 117832. 00 0. 160 171392. 00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F. 6300. 000 0. 450 2835. 00 0. 360 2268. 00 0. 000 0. 00

PROPCSAL TOTAL....... 124967. 00 182060. 00 0.00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813020

STATE PROJECT(S): 8072-05-71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 48/ POLK
APPLE RI VER BRI DGE & APPS

I NC.

COUNTY

PAGE:

61

LETTI NG DATE: 08/13/02

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: LARSON CONSTRUCTI ON CO.,
R NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS
111+91
REMOVI NG GUARDRAI L L.F.
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 48- 46
SELECTED BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE SURFACE DRAI NS cCY
CONCRETE PAVEMENT APPROACH SLA S. Y
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT  S.Y.
PRESTRESSED Gl RDER, | TYPE, 36 L.F.
HI GH STRENGTH BAR STEEL REI NF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 48- 46
STL PILING DELIV & DRIVEN, HP L.F.
PI LE PO NTS EACH

RUBBERI ZED MEMBRANE WATERPROOF S
TEMP PRECAST CONC BARR, CONTR L.
TEMP PRECAST CONC BARR, CONTR L.
HEAVY Rl PRAP C

STH 46
POLK COUNTY
Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
1. 000 42300. 000 42300. 00 25000. 000 25000. 00
271.000 1. 000 271.00 1. 000 271.00
1435. 000 5. 500 7892. 50 5. 500 7892. 50
1. 000 15250. 000 15250. 00 8000. 000 8000. 00
859. 000 9. 500 8160. 50 9. 500 8160. 50
310. 000 12.100 3751. 00 12.100 3751. 00
1. 000 500. 000 500. 00 500. 000 500. 00
855. 000 12. 500 10687. 50 14. 000 11970. 00
40. 000 11. 000 440. 00 11. 000 440. 00
400. 000 2.000 800. 00 2.000 800. 00
27.000 200. 000 5400. 00 200. 000 5400. 00
400. 000 40. 450 16180. 00 40. 450 16180. 00
3. 000 500. 000 1500. 00 500. 000 1500. 00
84. 000 117. 100 9836. 40 120. 000 10080. 00
369. 000 340. 000 125460. 00 450. 000 166050. 00
700. 000 1. 750 1225. 00 3. 000 2100. 00
804. 000 80. 000 64320. 00 90. 000 72360. 00
9820. 000 0. 550 5401. 00 0. 800 7856. 00
40570. 000 0. 610 24747.70 0. 800 32456. 00
21.000 50. 000 1050. 00 40. 000 840. 00
12. 000 240. 000 2880. 00 350. 000 4200. 00
1385. 000 15. 500 21467. 50 21. 000 29085. 00
24.000 85. 000 2040. 00 80. 000 1920. 00
26. 000 20. 000 520. 00 35. 000 910. 00
394. 000 12. 000 4728. 00 15. 000 5910. 00
788. 000 5. 000 3940. 00 5. 000 3940. 00
277.000 41. 000 11357. 00 44. 000 12188. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
28000. 000 28000. 00
1. 000 271.00
5. 500 7892. 50
12000. 000 12000. 00
9. 500 8160. 50
12.100 3751. 00
500. 000 500. 00
12. 500 10687. 50
11. 000 440. 00
2.000 800. 00
200. 000 5400. 00
40. 450 16180. 00
550. 000 1650. 00
135. 000 11340. 00
508. 000 187452. 00
1. 750 1225. 00
96. 000 77184.00
0. 690 6775. 80
0. 740 30021. 80
40. 000 840. 00
265. 000 3180. 00
21.850 30262. 25
115. 000 2760. 00
36. 000 936. 00
9. 000 3546. 00
4.450 3506. 60
44. 000 12188. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813020

| TEM
NUMBER

Pl PE UNDERDRAI N, UNPERFCRATED,
Pl PE UNDERDRAI N, WRAPPED, 6-1N
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SEEDI NG, TEMPORARY

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKNG, STOP LI NE, 12
SAW NG EXI STI NG PAVEMENT

M SC

90004A GARDENI NG PRQIECT 8072
M SC

90004B TEMPCRARY TRAFFI C SI GNA

M SC

90005A BAR COUPLERS, 3/4 | NCH
M SC

90005B BAR COUPLERS, 1 I NCH
M SC

90031A TEMPORARY SHCRI NG

CONTRACT AND ESTI MATE ENG NEER

EACH

S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
30. 000 8. 500
128. 000 3. 100
133. 000 30. 500
38. 000 9. 950
4.000 150. 000
4.000 1825. 000
1. 000 1. 000
1. 000 74750. 000
28. 000 38. 000
1007. 000 2.100
13. 000 5. 000
13. 000 5. 000
524. 000 1. 000
524. 000 1. 000
524. 000 0. 010
310. 000 14. 000
1. 000 100. 000
1. 000 50. 000
778. 000 0. 550
778.000 0. 550
50. 000 2.100
1. 000 500. 000
1. 000 4200. 000
468. 000 2.000
3466. 000 0.520
2382. 000 0. 700
2000. 000 0. 300
24.000 3. 000
75. 000 4.000
1. 000 1000. 000
1. 000 9185. 000
22.000 45. 000
14. 000 45. 000
268. 000 18. 000

DI VI SI ON OF H GHWAYS

4340.
100.
50.
427.
427.
105.
500.
4200.
936.
1802.
1667.
600.

300.
1000.

9185.
990.
630.

4824.

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

9185.

15.

20.

15.

. 000
. 000
. 960
. 000
. 600
. 000
. 000
1000.

000

000

000

000

000

4340.
100.
50.
427.
427.
105.
1000.
2800.
1404.
3327.
2382.
1200.
240.
300.
1000.

9185.
330.
280.

4020.

00

00

00

PACGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

1825.
250.
44000.

14.
100.
50.
. 550
. 550
. 100
300.
4200.
. 250

oo

000
000

000
000

520
700

. 300
. 000
. 000
. 000
. 000
. 000
. 000

. 000

LETTI NG DATE: 08/13/02

4200.
1053.
1802.
1667.

600.

300.
1000.

9185.
550.
350.

4020.

00

00

00



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20020813020

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
90501 QWP READY M XED CONC MASONRY F C. Y. 369. 000 5. 000 1845. 00 8. 000 2952. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DCL 3690. 000 1. 000 3690. 00 1. 000 3690. 00

PROPCSAL TOTAL. ...... 521896. 96 526470. 50

PAGE: 63

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
15. 000 5535. 00
1. 000 3690. 00
567983. 81



Dat e 08/ 13/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020813021

STATE PROJECT(S): 2140-06-71
2140- 06- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

LOCATI ON 45/ OZAUKEE
WAUWATCSA RD, PI ONEER RD | NTER, FREI STADT RD

STH 181

CQZAUKEE COUNTY

COUNTY

PAGE:

64

LETTI NG DATE: 08/13/02

21303

30404
30426
40204
40301
40501
40723
40728
41105
52103
52105
52137
52147
52149
52163
52203

R NO 1: MJSSON BROS., INC
R NO 2: JAMES CAPE & SONS CO
R NO 3 PAYNE & DOLAN, | NC.

| TEM DESCRI PTI ON UNIT
RELATI ONSHI P BAR CHART PROGRES LS
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG CURB AND GUTTER L.F.
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON CY.
BORROW EXCAVATI ON cCY
GRANULAR BACKFI LL cCY
FI NI SH NG ROADWAY, PROQIECT LS
2140-06-71
FI NI SH NG ROADWAY, PROQIECT LS
2140-06-72
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON

DENSI TY | NCENTI VE, ASPHALTIC C DOL

ASPHALTI C SURF, DRI VEWAYS & FI TON

CORRUGATED STEEL CULVERT PIPE, L.F.
CORRUGATED STEEL CULVERT PI PE, L.F.
CORRUGATED STEEL PI PE ARCH, 24 L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
RCCP, CL 111, 18-1NCH L.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 2000. 000
24.000 200. 000
24.000 200. 000
20. 000 100. 000
388. 000 6. 500
2.000 300. 000
1. 000 300. 000
8. 000 100. 000
26882. 000 5. 460
3000. 000 6. 000
17. 000 25. 000
1. 000 2000. 000
1. 000 2000. 000
24568. 000 7.700
3000. 000 8. 000
381. 000 1. 250
10510. 000 0. 350
631. 000 180. 000
10510. 000 21.700
6840. 000 1. 000
120. 000 50. 000
145. 000 16. 850
132. 000 19. 100
32. 000 24. 070
8. 000 105. 170
6. 000 123. 000
2.000 143. 500
68. 000 60. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2000. 00 1000. 000 1000. 00
4800. 00 197. 650 4743. 60
4800. 00 197. 650 4743. 60
2000. 00 100. 000 2000. 00
2522.00 3. 000 1164. 00
600. 00 400. 000 800. 00
300. 00 300. 000 300. 00
800. 00 100. 000 800. 00
146775. 72 6. 000 161292. 00
18000. 00 6. 000 18000. 00
425. 00 20. 000 340. 00
2000. 00 500. 000 500. 00
2000. 00 1000. 000 1000. 00
189173. 60 8. 000 196544. 00
24000. 00 8. 500 25500. 00
476. 25 0. 850 323. 85
3678. 50 0. 560 5885. 60
113580. 00 100. 000 63100. 00
228067. 00 27.880 293018. 80
6840. 00 1. 000 6840. 00
6000. 00 57.000 6840. 00
2443. 25 25. 000 3625. 00
2521. 20 27.000 3564. 00
770. 24 50. 000 1600. 00
841. 36 100. 000 800. 00
738. 00 120. 000 720. 00
287.00 350. 000 700. 00
4080. 00 40. 000 2720. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
700. 000 700. 00
197. 650 4743. 60
197. 650 4743. 60
100. 000 2000. 00
6. 500 2522.00
300. 000 600. 00
300. 000 300. 00
200. 000 1600. 00
5. 560 149463. 92
6. 000 18000. 00
25. 000 425. 00
2000. 000 2000. 00
2000. 000 2000. 00
7.860 193104. 48
8. 000 24000. 00
0. 850 323. 85
0. 560 5885. 60
100. 000 63100. 00
27.880 293018. 80
1. 000 6840. 00
56. 500 6780. 00
16. 850 2443. 25
19. 100 2521. 20
24. 070 770. 24
105. 170 841. 36
123. 000 738. 00
143. 500 287.00
60. 000 4080. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813021

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, CL IIl, 24-1NCH
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
CONCRETE SI DEWALK, 5-1NCH
Rl PRAP

VEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS

REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1

MANHOLES, TYPE 3

INLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE B

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE HM
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE A

I, SS
I, SS
REI NF CONC PIPE, CLASS 111, SS
I, SS

CONTRACT AND ESTI MATE ENG NEER

UNIT

UL

11111 REREREE

it

EACH
S. Y.
S Y.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
57.000 66. 750
2. 000 457. 100
4.000 534. 850
6. 000 635. 900
1. 000 692. 500
1830. 000 3. 000
43. 000 34. 000
222.000 34. 000
594. 000 35. 350
150. 000 40. 600
630. 000 49. 700
272.000 73.850
3. 000 910. 000
3. 000 2854. 500
2. 000 630. 950
7.000 665. 000
1. 000 1100. 000
4.000 270. 000
4.000 335. 000
1. 000 275. 000
7.000 355. 000
1. 000 14800. 000
6720. 000 4. 800
252. 000 3. 100
4.000 100. 000
69. 000 25. 000
7900. 000 2. 850
31600. 000 0.750
39600. 000 0. 090
442. 000 3. 000
442. 000 4.000
4527. 000 0. 800
4527. 000 0. 800
4527. 000 0. 010
4.000 100. 000
2. 000 200. 000
12445. 000 0. 600
12445. 000 0. 600
16. 000 72.100

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

1500.
250.
325.
260.
350.

15000.
. 400
. 000
. 000
. 000
. 500

N~
N OO O M~

000
000
000
000
000
000

0. 500

o1 o1
coSoocooNMNO

a1
o

100
400
500
500
800
090
000

. 000
. 600
. 490
. 000

PACGE:

65

Bl DDER NO 3
UNI'T
Bl D PRI CE

1100.
270.
335.
275.
355.

24800.
. 800
. 100
100.
. 800
. 850

N
N B

000
000
000
000
000
000

000

0. 750

coorwo

090
000
000
800
800

. 010
100.
200.
. 600
. 600
72.

000
000

100

LETTI NG DATE: 08/13/02



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813021

| TEM
NUMBER

62871
62872
62880
62905
63003
63010
63111
63411
63702
63822
63827
64202
64302

64303

64313
64318
64321
64326
64335

64336

64343
64505
64602
64618
64710
64734
64758
64770
64778
64790
65040
65045
65050
65055
65085

| TEM DESCRI PTI ON

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30
ERCSI ON CONTRCL SCOD

WOOD PCOSTS, 4X6-1NCH X 14-FT.
SIGNS, TYPE |1, REFLECTIVE
MVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |1

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT
2140-06-71
TRAFFI C CONTROL
2140- 06-72
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

PRQIECT

DRUMS

TRAFFI C CONTROL
TRAFFI C CONTROL
2140-06-71

TRAFFI C CONTROL
2140-06-72

TRAFFI C CONTROL
GEOTEXTI LE FABRI C, TYPE R

SI GNS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
PVMIT MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY

PVMI' MRKNG, DI AGONAL, 12-1NCH
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
2140-06-71

CABC

BARRI CADES, T
VWARNI NG LI GHT

DETOUR, PRQJE
DETOUR, PRQJE

DETOUR, SI GNS

STORM SE
SUBGRADE

CURB, &
ELECTRI C

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
5. 000 64. 500
9. 000 32.100
6. 000 50. 000
26. 000 26. 000
385. 000 2.000
765. 000 4.000
795. 000 3. 000
50. 000 54. 000
269. 990 17. 400
6. 000 18. 000
42.000 18. 000
1. 000 5000. 000
1. 000 12000. 000
1. 000 12000. 000
3600. 000 0. 300
6300. 000 0. 500
12600. 000 0. 200
4410. 000 0. 500
1. 000 500. 000
1. 000 500. 000
10000. 000 0. 250
294. 000 2.000
19495. 000 0. 320
2446. 000 0. 800
612. 000 5. 000
16. 000 90. 000
12. 000 95. 000
1197. 000 2. 000
400. 000 3. 300
22.000 40. 000
16. 000 70. 000
5940. 000 0. 700
5940. 000 0. 700
5079. 000 0. 850
1. 000 1350. 000

DI VI SI ON OF H GHWAYS

12000.

1080.
3150.
2520.
2205.

500.

500.

2500.

588.
6238.
1956.
3060.
1440.
1140.
2394.
1320.

880.
1120.
4158.
4158.
4317.
1350.

00
00
00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

7525.

7250.

Soooo

. 000
6000.
7525.

000
000

000

500
250
100
500

. 000

000

200
000
320
800
000
000

. 000
. 000
. 300
. 000
. 000
. 700
. 700
. 850
1350.

000

PAGE: 66

LETTI NG DATE: 08/13/02

Bl DDER NO 3
UNI'T

AMOUNT Bl D PRI CE AMOUNT

75. 00 64. 500 322.50
243.00 32.100 288. 90
168. 00 50. 000 300. 00
702. 00 26. 000 676. 00
1078. 00 2. 000 770.00
3825. 00 4.000 3060. 00
2305. 50 3. 000 2385. 00
2150. 00 54. 000 2700. 00
3995. 85 17. 400 4697. 83
300. 00 18. 000 108. 00
420. 00 18. 000 756. 00
6000. 00 4250. 000 4250. 00
7525. 00 12000. 000 12000. 00
7525. 00 12000. 000 12000. 00
1800. 00 0. 300 1080. 00
1575. 00 0. 500 3150. 00
1260. 00 0. 200 2520. 00
2205. 00 0. 500 2205. 00
6000. 00 500. 000 500. 00
7250. 00 500. 000 500. 00
2000. 00 0. 250 2500. 00
294. 00 2.000 588. 00
6238. 40 0. 320 6238. 40
1956. 80 0. 800 1956. 80
3060. 00 5. 000 3060. 00
1440. 00 90. 000 1440. 00
1140. 00 95. 000 1140. 00
2394. 00 2. 000 2394. 00
1320. 00 3. 300 1320. 00
880. 00 40. 000 880. 00
1120. 00 70. 000 1120. 00
4158. 00 0. 700 4158. 00
4158. 00 0. 700 4158. 00
4317. 15 0. 850 4317. 15
1350. 00 1350. 000 1350. 00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813021

| TEM
NUMBER

65617

65703
65732
65804
65903
65926
66501
90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

CONSTRUCTI ON STAKI NG, ELECTRI C
2140-06-72

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTCR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 181 & FREI STADT ROAD

ELEC SERVI CE, METER BREAKER PE
STH 181 & Pl ONEER ROAD

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 25- FOOT

LUM NAI RES, UTILITY, 150 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

M SC

90004A CRACK AND DAMAGE SURVEY
2140-06-72

M SC

90004B | NSTALL SI GNAL MODULES
EM TTI NG DI ODE (LED), RED & GR
M SC

90004C TRAFFI C SI GNALS AND STR
LI GHTI NG, STH 181 & PI ONEER RO

EACH

rrrrrerrre
mmmmmmm T

LS

EACH
EACH
EACH
EACH
L.F.
LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 1350. 000
2687. 000 2.900
2350. 000 4.000
2283. 000 2. 400
41. 000 262. 000
6. 000 260. 000
10. 000 580. 000
2. 000 260. 000
2. 000 955. 000
1. 000 95. 000
3. 000 245. 000
679. 000 0. 500
1337. 000 0. 950
1455. 000 1. 300
1506. 000 0.420
2685. 000 0.520
764. 000 0. 340
7515. 000 0. 540
6434. 000 0. 450
1. 000 725. 000
1. 000 725. 000
3. 000 2000. 000
1. 000 510. 000
3. 000 1238. 400
3. 000 585. 000
3. 000 294. 000
350. 000 1.150
1. 000 5000. 000
1. 000 210. 000
1. 000 1210. 000

DI VI SI ON OF H GHWAYS

725.

6000.
510.
3715.
1755.
882.
402.
5000.

210.

1210.

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1350

2.
4.
2.
262.
260.
580.
260.
955.
95.
245.
0.

725.

2000

510.
1238.
5865.
294.

500

210.

1210.

ooooopro

. 000

900
000
400
000
000
000
000
000
000
000
500
. 950
300
420
520
340
540
450
. 000

000

. 000
000
400
000
000
. 100
. 000

000

000

725.

6000.
510.
3715.
1755.
882.
385.
500.

210.

1210.

00

00
00
20
00
00
00
00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

1350

2.
4.
2.
362.
260.
580.
260.
955.
95.
245.
0.

725.

2000

510.
1238.
585.
294.

700

210.

1210.

ooooopro

. 000

900
000
400
000
000
000
000
000
000
000
500
. 950
300
420
520
340
540
450
. 000

000

. 000
000
400
060
000
. 100
. 000

000

000

LETTI NG DATE: 08/13/02

725.

6000.
510.
3715.
1755.
882.
385.
700.

210.

1210.

00



Dat e 08/ 13/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020813021

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

68

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 08/13/02

90005

90005

90030

90031

90031

90033

90034

90034

90034

90037

| TEM DESCRI PTI ON UNIT
M SC LS
90004D DEWATERI NG
M SC EACH
90005A ADJUSTI NG SANI TARY MANH
M SC EACH
90005B | NSTALLI NG SANI TARY MAN
M SC EACH
90005C REMOVI NG PULLBOXES
M SC EACH
90005D SALVAGED TRAFFI C SI GNAL
STH 181 & FREI STADT ROAD
M SC EACH
90005E SALVAGQ NG TRAFFI C SI GNA
CONTROLLER & CABI NET STH 181 &
M SC EACH
90005F TRAFFI C SI GNAL MODULE
EM TTI NG DI CDE (LED), RED
M SC EACH
90005G TRAFFI C SI GNAL MODULE,
EM TTI NG DI ODE (LED), GREEN
M SC L.F.
90030A CONCRETE CURB & GUTTER,
TYPE D, 4-1NCH MOUNTABLE
M SC S.F
90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY
M SC S.F
90031B CONCRETE SI DEWALK 4-1 NC
SCLDI ER COURSE USED BRI CK PATT
M SC S Y.
M SC 90033A GEOTEXTI LE FABRI C
M SC CY.
90034A COARSE AGGREGATE, SPECI
M SC CY.
90034B CONCRETE NMASONRY, OVERF
M SC CY.
90034C CLAY LI NER
M SC STA.

90037A TEST ROLLI NG

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 4000. 000
3. 000 300. 000
3. 000 300. 000
10. 000 100. 000
8. 000 155. 000
1. 000 250. 000
12. 000 185. 000
12. 000 141. 000
5079. 000 8. 600
1476. 000 3. 300
762.000 12. 000
90. 000 4.000
96. 000 30. 000
15. 200 600. 000
1900. 000 10. 050
64. 000 50. 000

900.

1000.

1240.

250.

2220.

1692.

43679.

4870.

9144.

360.

2880.

9120.

19095.

3200.

00

00

00

00

00

40

80

00

00

00

00

00

00

100.

155.

250.

185.

141.

10.

11.

20.

1530.

12.

25.

000

000

000

000

000

800

. 300

000

. 000

000

000

000

000

2220.

1692.

54853.

4870.

8382.

450.

1920.

23256.

22800.

1600.

.00

.00

.00

00

00

20

80

00

00

00

00

00

00

100.

155.

250.

185.

141.

12.

30.

600.

10.

50.

000

000

000

000

000

. 600

. 300

000

. 000

000

000

050

000

4000.

900.

900.

1000.

1240.

250.

2220.

1692.

43679.

4870.

9144.

450.

2880.

9120.

19095.

3200.

00

00

00

00

00

00

00

00

40

80

00

00

00

00

00

00



Dat e 08/ 13/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 69
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/13/02
PROPCSAL: 20020813021
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90365 QW, BASE COURSES TON 24568. 000 0. 200 4913. 60 0. 150 3685. 20 0. 200 4913. 60
90591 TEMPORARY COVER PLATES EACH 3. 000 100. 000 300. 00 100. 000 300. 00 100. 000 300. 00
90637 SAFETY FENCE L.F. 767.000 2.100 1610. 70 3. 000 2301. 00 2.100 1610. 70
90779 SI GNAL CONTROLLER TRAI NI NG LS 1. 000 941. 000 941. 00 941. 000 941. 00 941. 000 941. 00

PROPCSAL TOTAL. ...... 1308590. 45 1332588. 46 1341012. 11



